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ZOOLOGICAL GARDEN, ALIPORS

ZOOLOGICAL GARDEN
Alipore, Kolkata 700027

e-NIT No. 06/ZGA/E-tender/2026 , date:05.02.2026

Improvement of Main Road from main gate to KP toilet at Zoological Garden, Alipore, West
Bengal.

The Director, Zoological Garden Alipore invites e-tenders for the following work(s) from the eligible
persons/agencies/companies, including consortium and partnership firms as detailed in the table below.
[Collection (downloading) and Submission (uploading) of Tender can be made online through the website
https://wbtenders.gov.in only].

List of Works:

Name of the work Estimated Amount of | Period of Name of Eligibility of
Amount Put Earnest Completio the Contractor
to Money to n Concerned
5 Tender(Rs. be Officer 6
1) (Rs.) _ @ i (6)
deposited
Improvement of
Main Road from Director Eligibility Criteria
main gate to KP i | 90 (Ninety | Zoological | as per serial No. 1
! toilet at Zoological 97,0187/ 1,94,038/ days) Garden, mentioned below)
Garden, Alipore, Alipore
West Bengal.

Intending bidder may download the tender documents from the website https://wbtenders.gov.in
directly with the help of Digital Signature Certificate.

1.Eligibility Criteria for participation in tender:

(a) All categories of intending Tenderers shall have satisfactorily completed as a prime agency during the
last 5 (five) years prior to the date of issue of this Tender Notice and as per Notification no. 03-
A/PW/0O/10C- 02/14dated 12.03.2015

For 1st Call of NIT :

Intending tenderer should produce credentials of 1(one) similar nature of completed work of minimum
value of 40% of the estimated amount put to tender during 5(five) years prior to the date of issue of the
tender notice; or,

Intending tenderers should produce credentials of 2(two) similar nature of completed work, each of
minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the date of
issue of the tender notice;

or

Intending tenderers should produce credentials of 1(one) single running work of similar nature which has
been completed to the extent of 80% or more and value of which is not less than the desired value at



https://wbtenders.gov.in/

above; In case of running works , only those tenderers who will submit the certificate of satisfactory
running work from the Competent authority, or equivalent competent authority will be eligible for the
tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and
also that no penal action has been initiated against the executed agency, i.e., the tenderer.

For 2nd Call of NIT :

Intending tenderer should produce credentials of similar nature of completed work (supply ) of the
minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the date of
issue of the tender notice;

or,

Intending tenderers should produce credentials of 2(two) similar nature of completed work, each of
minimum value of 25% of the estimated amount put to tender during 5(five) years prior to thedate of
issue of the tender notice;

or

Intending tenderers should produce credentials of 1(one) single running work of similar nature which has
been completed to the extent of 75% or more and value of which is not less than the desired value at
above; In case of running works , only those tenderers who will submit the certificate of satisfactory
running work from the Competent authority, or equivalent competent authority will be eligible for
thetender. In the required certificate it should be clearly stated that the work is in progress satisfactorily
and also that no penal action has been initiated against the executed agency, i.e., the tenderer.

Documents:
Sl Category Name | Sub- Document Name
No. Category
Description
A Certificates Certificates 1. | GST Registration Certificate and
Acknowledgement
2. | PAN Card
3. | P. Tax (Challan) (for the Preceding financial
year)
4. | EPF & ESI registration
1 | Proprietorship Firm —(Trade License) Structure
& Org
2 | Partnership Firm —(Partnership Deed) (Trade
. Company Licence)
B. Company Details Details _
3 Pvt.Ltd./LLP/Ltd. Company —(Incorporation
Certificate, AOA, MOA Trade License
4 Society (Society Registration Copy) , Trade




License and Food & Beverage License, Power
of Attorney, MOA and AOA of the Company

Similar nature of work done & completion

C. | Credential Credential -1 | 1 | certificate along with Work Order and BOQ
Certificate which is applicable for eligibility in this work.
1 I.T. Return for Assessment year (for the last

3(three) financial years)*

2 Last three years Audited Balance Sheet and
Profit and Loss A/c statement

3 | Form —I (Application) ( To be submitted in

Company’s Letter Head)
D. | Financial Info Turn Over

4 | Form —Il (Structure & Organization) ( To be
submitted in Company’s Letter Head)

5 | Form -l (Experience Profile) ( To be
submitted in Company’s Letter Head)

6 |Form -1V (Financial Statement) ( To be
submitted in Company’s Letter Head)

F. Affidavit 1 | Affidavit- Y (to be submitted in notarized

format)

2. Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the
website https://wbtenders.gov.in. Tender documents may be downloaded from website and submission of
Technical Bid and Financial Bid will be done as per Time Schedule stated in SI. No. 04.

3. The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL
BID of the tenderer is found qualified by the ‘Tender Evaluation Committee’ formed by the Director,
ZGA. The decision of the ‘Tender Evaluation Committee’ will be final and absolute in this respect.

Joint Ventures/sub contract will not be allowed.

A prospective bidder shall be allowed to participate in the instant job either in the capacity of individual
or as a partner of a firm. Running payment for work may be made to the executing agency as per
availability of fund. The executing agency may not get a running payment unless the gross amount of
running bill is 05 (five) lakh or 20% of the tendered amount whichever is less.

No mobilization advance and secured advance will be allowed.

Bid shall remain valid for a period of not less than 180 (one hundred eighty) days from the last date of
submission of Financial Bid / Sealed Bid. If the bidder withdraws the bid during the validity period of
bid, the earnest money as deposited will be forfeited forthwith without assigning any reason thereof.

4. Date and Time Schedule:

SI. No. Particulars

Date & Time



https://wbtenders.gov.in/

06.02.2026 &
1 Date of uploading of N.I.T. & other Documents (online) 10.00 Hrs.
(Publishing Date)
06.02.2026 &
2 Documents download/sell/submission start date (Online) 10.00 Hrs.
21.02.2026 &
3 Bid Submission closing (On line) 17.00 Hrs.
) ) 16.02.2025 From 1.00
4 Pre bid Meeting (Mandatory) to be held on P.M. to 2.00 P.M.
23.02.2026 &
5 Bid opening date for Technical Proposals (Online) 17.00 Hrs.
6 Date for opening of Financial Proposal (Online) and The date and time of
physically sample Presentation financial bid opening
will be announced
after Technical bid
evaluation

5. Pre-Bid Meeting & Site Visit

¢ Intending Bidder(s) must attend the Pre-Bid Meeting to be held on
Date: 16.02.2006
Time: 01:00 P.M. to 02:00 P.M.
Venue: Office of the Zoological Garden Alipore, as mentioned in the Time Schedule.

¢ The Pre-Bid Meeting is mandatory and is intended to clarify the scope of work, tender
conditions, and other related issues.

o Site Visit by the intending bidder(s) is also compulsory as per the tender conditions.

e If any bidder fails to attend the Pre-Bid Meeting and/or Site Visit, his/her Technical Bid shall be
treated as non-responsive and shall be cancelled, without assigning any reason whatsoever.

6.Description of work

a) Site of work and necessary drawings may be handed over to the agency phase wise. No claim in
this regards will be entertained.

b) The Prospective Bidder shall have to execute the work in such a manner so that appropriate service
level of the work is maintained during progress of work. If any defect / damage is found during the period
of 1(one) year after the completion of work, the contractor shall restore the damage/defect at his own cost
to the specification at par with instant project work. On failure to do so, penal action against the
contractor will be imposed by the garden authority as deemed fit. The contractor may quote his rate
considering the above aspect and after visit. Refund of Security Deposit will only be made after
successful maintaining of appropriate service level of the work as mentioned above after 12 ( twelve )
months from the date of completion of the work.

¢) The bidder at its own risk and responsibility may visit and examine the site of work and obtain

information that may be necessary for preparation of bid and entering into contract before submitting. The
cost of site visit would be at its own expense.

7. Earnest Money: Payment procedure:




A. Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway:

On selection of net banking as the payment mode, the bidder will be directed to ICICI Bank Payment
Gateway webpage (along with a string containing a Unique I1D) where he will select the Bank through
which he wants to do the transaction. Bidder will make the payment after entering his Unique ID and
password of the bank to process the transaction.

Bidder will receive a confirmation message regarding success/failure of the transaction. If the transaction
is successful, the amount paid by the bidder will get credited in the respective Pooling account of the
State Government /PSU/Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch
of ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees. If the transaction is
failure, the bidder will again try for payment by going back to the first step.

B. Payment through RTGS/NEFT:

(1) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-filled
challan having the details to process RTGS/NEFT transaction.

(if) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment
using his Bank account.

Once payment is made, the bidder will come back to the e-Procurement portal after expiry of a reasonable
time to enable the NEFT/RTGS process to complete, in order to verify the payment made and continue
the bidding process.

(iii) If verification is successful, the fund will get credited to the respective Pooling account of the State
Government/PSU/ Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch of
ICICI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees.

(iv) Hereafter, the bidder will go to e-Procurement portal for submission of his bid. But if the payment
verification is unsuccessful, the amount will be returned to the bidder’s account.

C. Refund/Settlement Process:

I. After opening of the bids and technical evaluation of the same by the tender inviting authority
through electronic processing in the e-Procurement portal of the State Government, the tender inviting
authority will declare the status of the bids as successful or unsuccessful which will be made available,
along with the details of the unsuccessful bidders, to ICICI Bank by the e-Procurement portal through
web services.

I1. On receipt of the information from the e-Procurement portal, the Bank will refund, through an
automated process, the EMD of the bidders disqualified at the technical evaluation to the respective
bidders' bank accounts from which they made the payment transaction. Such refund will take place within
T+2 Bank Working Days where T will mean the date on which information on rejection of bid is
uploaded to the e-Procurement portal by the tender inviting authority.

I11. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of
the technically qualified bidders other than that of the L1 and L2 bidders will be refunded, through an
automated process, to the respective bidders' bank accounts from which they made the payment
transaction. Such refund will take place within T+2 Bank Working Days where T will mean the date on
which information on rejection of financial bid is uploaded to the e-Procurement portal by the tender
inviting authority. However, the L2 bidder should not be rejected till the LOI process is successful.

IV. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement
portal, EMD of the L2 bidder will be refunded through an automated process, to his bank account from
which he made the payment transaction. Such refund will take place within T+2 Bank Working Days
where T will mean the date on which information on Award of Contract (AOC) to the L1 bidder is
uploaded to the e-Procurement portal by the tender inviting authority.

V. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically
in the e-Procurement portal EMD of the L1 bidder for tenders of State Government offices will
automatically get transferred from the pooling account to the State Government deposit head “8443 00-
103-001-07" through GRIPS along with the bank particulars of the L1 bidder.

VI. EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc
will automatically get transferred from the pooling account to their respective linked bank accounts along




with the bank particulars of the L1 bidder. In both the above cases, such transfer will take place within
T+1 Bank Working Days where T will mean the date on which the Award of Contract (AOC) is issued.
VII. The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the

E-Procurement portal for updation. Once the EMD of the L1 bidder is transferred in the manner
mentioned above, Tender fees, if any, deposited by the bidders will be transferred electronically from the
pooling account to the Government revenue receipt head “0070-60-800-013-27" through GRIPS for
Government tenders and to the respective linked bank accounts for State PSU/Autonomous Body/Local
Body/PRIs, etc tenders.

VI All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender
Fees (if any) were initiated.

8.  Security Deposit: The successful Tenderee to whom a Letter Of Acceptance has been issued shall
submit within 10(ten) days from the date of Letter of Acceptance, Security Deposit which is 10%
(inclusive 2% of EMD) of the contracted value of the work as per the G.O.NO. 201-F(Y), dt. 18/01/2021
this shall have to be deposited by NEFT/RTGS . in case of written request from the L1 bidder justified
with sufficient reason, provision may be made for deduction of security deposit from Progressive/R.A.
Bills. Refund of the Security Deposit Money and Additional Performance Security is subject to
fulfillment of conditions and defect liability period as per G.O. No. 5784-PW/L&A/2M-175/2017,
dt.12.09.2017 of Principal Secretary, Public Works Department. No interest will be paid on Security
Deposit.

9. Additional Performance Security:

When the bid rate is 80% or less of the Estimate put to tender then an Additional Performance Security in
the form of Bank Guarantee to be submitted as per Memo No. 796-F(Y) Dated: 25.02.2022 from Finance
Department, Audit Branch. The Bank Manager of the bank issuing Bank Guarantee to submit in the
prescribed format as mentioned Annexure-A in the NIT alone will be accepted. Non-submission of
the prescribed Bank Guarantee in the prescribed format is the sufficient reason to reject the bidder
and no further bid will be entertained, whatsoever, the case may be.

10. The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of Bids, no cost of Bidding shall be reimbursable by the garden authority. The tender accepting
authority of Zoological Garden reserves the right to accept or reject any offer without assigning any
reason whatsoever and is not liable for any cost that might have been incurred by any Tenderer at the
stage of Bidding.

11. Conditional / Incomplete tender will not be accepted under any circumstances.

12. The intending tenderers are required to quote the rate online.

13. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any
other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in
the tender and that application will be rejected without any prejudice.

14. The Director, Zoological Garden, Alipore reserves the right to cancel the N.I.T. due to unavoidable
circumstances and no claim in this respect will be entertained. The volume of specific item may change
based on actual requirement of the zoo.

15. If there be any objection regarding prequalifying the Agency that should be lodged on line to the
Chairman of Tender Evaluation Committee within 2 (two) days from the date of publication of list of
qualified agencies and beyond that time schedule no objection will be entertained by the Tender
Evaluation Committee.

16. Before issuance of EACH WORK ORDER, the tender inviting authority may verify the credential
and other documents of the lowest tenderer, if found necessary. After verification if it is found that the




documents submitted by the lowest tenderer is either manufactured or false in that case work order
will not be issued in favour of the said Tenderer under any circumstances without any reference to the
lowest tenderer.

The work will be commenced after the fund is available with the authority.

17. If any discrepancy arises between two similar clauses on different notification, the clause as stated in
later notification will supersede former one in following sequence:

i )NLLT.

i) Terms & Conditions

iii) Technical Bid

iv) Financial Bid

18. Qualification criteria:

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will
determine the eligibility of each bidder. The bidders shall have to meet all the minimum criteria
regarding:

a) Financial Capacity
b) Experience / Credential & others eligibilities mentioned above

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the minimum
criteria as mentioned in above .If any document submitted by a bidder is either manufactured or false, in
such cases the eligibility of the bidder / tenderer will be rejected at any stage without any notice.

19. Escalation of Price on any ground and consequent cost overrun shall not be entertained under any
circumstances. Rates should be quoted accordingly.

20. No. price preference and other concession will be allowed.

21. Mandatory engagement of Job Card holders:

Wherever applicable, As per the Gazette Notification No. 1140 PRD-33011/1/20-24-MGNERJSEC
Dated: 07.03.2024, Job Card holders shall mandatory be engaged in the works where rural unskilled
worker can be engaged. The agency executing the works shall also furnish a certificate after completion
of works that only Job Card holder were engaged for unskilled works during execution.

22. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation
Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification
thereof or any other laws relating there to and the rules made and order issued there under from time
to time.

23. Guiding Schedule of Rates : Rates have been taken from P.W.D. (W.B.) Schedule of Rates

Sd/-
Director
Zoological Garden, Alipore




ZOOLOGICAL GARDEN ALIPORE
SECTION - A

INSTRUCTION TO BIDDERS

1. General guidance for e-Tendering:

1.1 Instructions / Guidelines for electronic submission of the tenders online have been shown in
website www.wbtenders.gov.in.
1.2 Registration of Contractor:
Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered
with the Government e-Procurement System.

1.3 Digital Signature certificate (DSC):

Each contractor is required to obtain a Digital Signature Certificate (DSC) for submission of tenders
from the approved service provider of the National Informatics Centre (NIC) on payment of requisite
amount. Details are available at the Web Site stated in Clause 1.1. above. DSC is given as a USB e-
Token.

The contractor can search & download N.I.T. & Tender Document(s) electronically from computer
once he logs on to the website mentioned in Clause 1.1. using the Digital Signature Certificate. This is the
only mode of collection of Tender Documents.

2. Submission of Tenders:
2.1  Tenders are to be submitted through online through the website stated in Clause 1.1. in two folders
at a time for work, one is Technical Proposal & the other is Financial Proposal before the prescribed date
&time using the Digital Signature Certificate (DSC). The documents are to be uploaded virus scanned
and Digitally Signed. The documents will get encrypted (transformed into non readable formats).

2.2 Technical Proposal:
The Technical proposal should contain scanned copies of the following in one cover (folder).

(a). Statutory Cover Containing the following documents:

1) EMD AND OTHER DOCUMENTS:

a) Photocopy of Earnest Money (EMD) as prescribed in the N.L.T. against the work in favour of
Zoological Garden, Alipore.

b)_N.LT.

(NIT & Tender Document downloaded properly and upload the same Digitally Signed). The rate will be
guoted in the B.O.Q. Quoted rate will be encrypted in the B.O.Q. under Financial Bid.

N.B.: Failure of submission of any of the above mentioned documents as stated in SI. No. 1. will render
the tenderer liable to be rejected.

Tender Evaluation Committee (TEC)
Evaluation Committee constituted by the Director, Zoological Garden, Alipore will function as Head of
Evaluation Committee for selection of technically qualified contractors.

Opening & evaluation of tender:

Opening of Technical Bid:




Technical proposals will be opened by the Concerned Tender Inviting Authority or his authorized
representative electronically from the website using their Digital Signature Certificate (DSC).

Cover (folder) for Statutory Documents (Ref. SI. No. A.5.(a)&(b.) will be opened first . If there is any
deficiency in the Statutory Documents the tender will summarily be rejected. Decrypted (transformed into
readable formats) documents of the statutory cover will be downloaded & handed over to the Tender
Evaluation Committee.

Summary list of technically qualified tenderers will be uploaded online. Pursuant to scrutiny &
decision of the Tender Evaluation Committee the summary list of eligible tenderers & the serial number
of work for which their proposal will be considered will be uploaded in the web portals.

During evaluation the committee may summon of the tenderers & seek clarification / information or
additional documents or original hard copy of any of the documents already submitted & if these are not
produced within the stipulated time frame, their proposals will be liable for rejection.

Financial Bid

i) The Contractor is to quote the rate on Percentage BOQ format of the components as specified in the
BOQ. The percent rate (less or excess from scheduled rate) will be quoted in the BOQ in one cover
(folder) encrypted in the B.0.Q. under Financial Bid. Single Agency will be selected based on Lowest
Financial justified rate .

ii) Rate quoted shall be including GST, Cess and other taxes / all other charges.
iii) Scope of work As per BOQ

iv) Only downloaded copy of the B.0.Q. is / are to be uploaded quoting the rate, virus scanned and
digitally signed by the contractor.

N.B.: ALL STATUTORY & NON STATUTORY DOCUMENTS(S) ARE REQUIRED TO BE UPLOADED
IN ORIGINAL. Neither Photocopy nor cyclostyled literature/Brochure will be accepted.

No Hard copy of bid documents will be entertained for consideration for selection of this tender.
Bidders must have to participate the tender through online only at www.wbtenders.gov.in.

Financial capacity of a bidder will be judged on the basis of information furnished in Section - B.

Penalty for suppression / distortion of facts:

If any tenderer fails to produce the original hard copies of the documents like Completion Certificates
and any other documents on demand of the Tender Evaluation Committee within a specified time frame
or if any deviation is detected in the hard copies from the uploaded soft copies, it may be treated as
submission of false documents by the tenderer and action may be referred to the appropriate authority for
prosecution as per relevant Act.

Rejection of Bid:

Tendering authority reserves the right to accept or reject any Bid and to cancel the Bidding processes and
reject all Bids at any time prior to the award of Contract without thereby incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for
Tendering authority’s action.

Award of Contract

The Bidder whose Bid has been accepted will be notified by the Tender Inviting Authority through
acceptance letter / Letter of Acceptance.

The notification of award will constitute the formation of the Contract.

The Agreement in From No. 2911(ii) will incorporate all agreements between the Tender Inviting
Authority and the successful bidder. All the tender documents including N.I.T. & B.O.Q. will be the part
of the contract documents.




Section -B

ZOOLOGICAL GARDEN  ALIPORE
Special Terms, Conditions and Specifications.

1) General:
Unless otherwise stipulated all the works are to be done as per general conditions and general
specifications as mentioned either in—
Public Works Department Schedule of Rates for Building Works and Sanitary & Plumbing Works
in force including up-to-date addenda and corrigenda, if any, issued from competent authority as
applicable for the working area of concerned Circle at the time of submission of tender, or in

Public Works (Roads) Department Schedule of Rates for Road Works, Bridge & Culvert Works and
Carriage, etc. in different district of West Bengal for the working area including up-to-date addenda
and corrigenda, if any, issued by the Superintending Engineer,

GOODS AND SERVICE TAX (GST) will be applicable as per Notification No.5050-F(Y) dt.
16.08.2017 of Finance Department, Audit Branch, Govt. of West Bengal.

Constructional Labour Welfare Cess shall be @1% of the bill value . GST, Royalty & all other
Statutory levy/ Cess will have to be borne by the selected contractor..

GST (Goods & Service Tax) in tender online e-Procurement System of Govt. of West Bengal or
wherever shall be applicable as per rules .

2) Definition of Engineer-in-Charge and commencement of work:
The word “Engineer-in-Charge” means the concerned Chief Engineer. The word “Department”
appearing anywhere in the tender documents means WBZA, who have jurisdiction, administrative
or executive, over part or whole of the works forming the subject matter of the tender or contract.
The word “approved” appearing anywhere in the documents means approved by the Engineer-in-
Charge. In case, the work is transferred to any other Chief Engineer under whom the work will be
executed should be treated as the Engineer-in-Charge. The work shall have to be taken up within
seven days of the receipt of the work order or otherwise mentioned therein. Failure to do so will
constitute a violation of the contract stipulation as regards of proportionate progress and timely
completion of work and the contractor will thereby make himself liable to pay compensation or
other penal action as per stipulation of the printed tender form.

3) Terms & Conditions in extended period:
As per Clause 5 of ZGA F. No. 2911 (ii) if an extension of time for completion of the work is
granted by the Engineer-in-Charge for cogent reasons for which the contractor have no control, it
will be taken for granted by the working contractor that the validity of the contract is extended
automatically up to the extended period with all terms and conditions, rates etc. remaining unaltered,
i.e., the tender is revalidated upto the extended period.

4) Transportation arrangement:

The contractor shall arrange for all means of transport required for carriage and supply of materials

and also the materials required for the construction work. The contractor must consider this aspect

while quoting rate.

1) Contractor’s Site Office:




2)

The contractor shall have an office adjacent to the work as may be approved by the Engineer-
in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-
Charge or his representative may desire to give to the contractor in connection with the
contract, may be left or sent by post to such office or delivered to the contractor’s authorized
agent or representative. For such intimation to the contractor’s site office, it shall be deemed to

be sufficient enough to be served upon the contractor..

Electrical Supervisor :-

The Contractor shall engage one Electrical supervisor for supervision of electrical works having
valid supervisory competency Certificate issued by the Directorate of electricity .

3)

Eligibility criteria for participation in tender :-

The intending Tenderers should produce credentials of a similar nature works of i)
completed work of the minimum value of 40% of the estimated amount put to tender during
5(five) years prior to the date of issue of the tender notice or 2(two) similar nature of
completed work, each of the minimum value 30% of the estimated amount put to tender
during 5(five) years prior to the date of issue of the tender notice.

Neither prospective Tendered nor any of the constituent partners had been debarred to participate
in any Tender by the State/ Central Government, State /Central Government undertaking,
Statutory/ Autonomous bodies constituted under the Central/ State statute during the last 5 (five)
years prior to the date of this NIT. Such debarring will be considered as disqualification towards
eligibility. (A declaration in this respect has to be furnished by the prospective bidders as per
prescribed format in non-judicial stamp paper, must be uploaded with both sides of Stamp Paper -
Affidavit-Y).

An affidavit mentioning the name of technical staff.

Bidders are required to have Trade License, P-Tax Registration and GST Registration with
Government of West Bengal.

Up to date p-tax challan, EPF & ESI registration.

Bidders shall be in similar business for more than 5 years

Bidders are required to submit income tax return acknowledgement, audited balance sheet and P
& L accounts for last 5 years.

Agencies are required to give a detail work programmer in the form of a bar chart/work flow chart
along with tender.

All affidavits are required to be submitted with stamp paper both side scanned. Without both side
scanned stamp paper participation of bidder will be disqualified during technical evaluation.
Where an individual person submitting tender on behalf of a company or the firm of which he

happens to be a director or partner, such individual person shall, while submitting any tender for




and on behalf of such company or firm, invariably submit a copy of registered power of attorney
showing clear authorization in his favour, by the rest of the directors of such company or the
partners of such firm, to submit such tender. The Power of Attorney shall have to be registered in
accordance with the provisions of the Registration Act, 1908.

e All the participants have to upload undertaking that they do not have any litigation that past or
present with any Govt. /PSU / Semi-Govt. Organization of the state.

4) Incidental and other charges:

The cost of all materials, hire charges to tools and plants, labour, Corporation / Municipal fees for
water supply, royalty for materials (if any), electricity and other charges of Municipalities or statutory
local bodies, ferry charges, toll charges, loading and unloading charges, handling chargers, overhead
charges and other charges like Sales Tax (Central and/or State), Income Tax, Octopi Duty / Terminal
Tax, Turnover Tax, VAT, etc. will be deemed to have been covered by the rates quoted by the
contractor. All other charges for the execution of the specified work, including supply of materials
and related carriage, complete or finished in all respect upto the entire satisfaction of the Engineer-in-
Charge of the work. No extra claim in this regard beyond the specified rate as per work schedule
whatsoever in this respect will be entertained.

5) Authorized Representative of Contractor: Successful tenderer while executing the project,
will mandatorily engage a technical supervisor (Engineer with at least Diploma in Civil
engineer having 5(five) Years experience, who will supervise the work till completion.

6) General day to day management of work. Contractor shall submit work programme.

7) To attend measurements when taken by the Departmental Officers and sign the records of such
measurements which will be taken of acceptance by the contractor. The selection of the
authorized representative shall be subject to the prior approval of the SAE concerned and the
contractor shall in writing seek such approval of the SAE giving therein the name of work,
Tender No., the Name, Address and the specimen signature of the representative whom he
wants to appoint and the specific purposes as specified here-in-above, for which the
representative will be authorized. Even after first approval, the SAE may issue at any
subsequent date, revised directions about such authorized representative and the contractor
shall be bound to abide by such directions. The SAE shall not be bound to assign any reason
for his revised directions. Any notice, correspondences, etc. issued to the authorized

representative or left at his address, will be deemed to have been issued to the contractor.

8) Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of the authority.
Otherwise the authority shall not be bound to take cognizance of such power of attorney.

9) Extension of time:




For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor
before the expiry date of contract. No claim whatsoever for idle labour, additional establishment,
enhanced cost of materials and labour and hire charges of tools & plants, etc. would be entertained
under any circumstances. The contractor should consider the above factor while quoting his rate.
Applications for such extension of time should be submitted by the contractor in the manner indicated
in Clause-5 of the printed form of ZGA 2911.

10)  Contractor’s Go-down :

The contractor must provide suitable go-downs for cement and other materials at the site of work. The
cement go-down is to be sufficient in capacity and it must be water tight with either an elevated floor
with proper ventilation arrangement underneath the floor or if solid raised floor is made, cement is to
be stored on bamboo or timber dunnage to the satisfaction of the SAE. No separate payment will be
made for these go-downs or for the store yard. Cement, which is found at the time of use to have been
damaged, shall be rejected and must immediately be removed from the site by the contractor as per
direction of the SAE.

11)  Arrangement of Land:

The contractor will arrange land for setting up of Camp office, his go-down, store yard, labour camp
etc. at his own cost for the execution of the work. Departmental land, if available and if applied for,
may be spared for the purpose on usual charges as fixed by the Competent Authority.

12)  Use of Garden Land:

Before using any space in Garden land for any purpose whatsoever, approval of the Director will be
required. Garden land, if available and if applied for, may be spared for the purpose on usual charges
as fixed by the Authority. The contractor shall make his own arrangements for storage of tools, plant,
equipments, materials, etc. of adequate capacity and shall clear and remove on completion of work,
the shed, huts, etc. which he might have erected in Garden land. If after such use, the contractor fails
to clear the land, garden authority will arrange to remove those installation and adequate recovery will
be made from the the contractor ,in the manner as deemed fit by the authority.

13)  Work Order Book :

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost
one Work Order Book to Engineering cell, who is authorized to receive and keep in custody the Work
Order Book on behalf of the garden authority. The Work Order Book shall be kept at the site of work
under the custody of Sub-Assistant Engineer or his authorized representative. The Work Order Book
shall have machine numbered pages in triplicates. Directions or instruction from garden officers to be
issued to the Contractor will be entered (in triplicate) in the Work Order Book (except when such
directions or instructions are given by separate letters). The contractor or his authorized representative
shall regularly note the entries made in the Work Order Book and also record thereon the action taken
or being taken by him complying with the said directions or instruction on any relevant point relating
to the work. The contractor or his authorized representative may take away the triplicate page of the
Work Order Book for his own record and guidance.

Cases of supplementary items or any claims may not be entertained unless supported by entries in the
Work Order Book or any written order from the Tender Accepting Authority.




The first page of the Work Order Book shall contain the following particulars:

14)  Name of the Work.

15)  Reference to contract number.

16)  Contractual rate in percentage.

17)  Date of opening of the Work Order Book.

18)  Name and address of the Contractor.

19)  Signature of the Contractor.

20)  Name & address of the Authorized representative (if any).

21)  Specific purpose(s) for which the contractor’s representative is authorized to act on behalf of
the Contractor.

22)  Signature of the authorized representative duly attested by the Contractor.

23)  Signature of the Sub Assistant Engineer concerned.

24)  Date of actual completion of work.

25)  Date of recording final measurement.

Entries in 10 above shall be filled in on completion of the work and before the Work Order
Book is recorded by Sub Assistant Engineer.

26)  Clearing of Materials:

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing
all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the alignment or
site of works. On completion of works all temporary structure or obstruction including pipes in
underground work, if any, must also be removed. All scars of construction shall be obliterated and the
whole site shall be left in a clear and neat manner to the satisfaction of the SAE. No separate payment
shall be made for all these works, the cost thereof being deemed to have been included in the rates of
various items of works quoted by the contractor in the schedule of probable items of works.

27)  Sundry Materials:

The contractor must erect temporary pillars, master pillars, etc. as may be required in suitable places
as directed by the SAE at his own cost before starting and during the work by which the departmental
staff will check levels, layout of different works and fix up alignment and the contractor shall have to
maintain and protect the same till completion of the work. All machineries and equipments like Level
Machine, Staff, Theodalite etc. and other sundry material like, pegs, strings, nails, flakes, instruments,
etc. and also skilled labour required for setting out the levels, laying out different structures, etc. shall
also be supplied by the contractor as per direction of SAE at his own cost.

28)  Supplementary / Additional items of Works:

Notwithstanding the provisions made in the related printed tender form, any item of work which can
legitimately be considered as not stipulated in the specific price schedule of probable items of work
but has become necessary as a reasonable contingent item during actual execution of work will have
to be done by the Contractor, if so directed by the SAE and finally certified by AE the rates will be
fixed in the manner as stated below :-




29)

30)

31)

32)

33)

34)

Rate of Supplementary items shall be analyzed in the 1% instant extended possible from the
rates of the allied items of work appearing in the tender schedule.

Rate of supplementary items shall be analyzed to the maximum extent possible from rates of
the allied items of work appearing in the P.W.D. and P.W. (Roads) Department schedule of
rates of probable items of work as will be in force at the time of N.I.T.

If the rates of the supplementary items cannot be computed even after application of clauses
stated above, the same shall be determined by analysis from market rates of material, labour
and carriage cost prevailing at the time of execution of such items of work. Profit and
overhead charges (both together) @ 10% (ten percent) will be allowed only. The contractual
percentage will not be applicable.

Contractual percentage shall only be applicable with regard to the portions of the analysis
based on clause 15 (1) and (2) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless
supported by entries in the Work Order Book or any written order from the tender accepting

authority.

Covered up works:

When one item of work is to be covered up by another item of work the latter item shall not be done
before the former item has been measured up and has been inspected by the SAE, as the authorized
representatives of the Director and order given by him for proceeding with the latter item of work. If
this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the Assistant
Engineer, may do this inspection in respect of minor works and issue order regarding the latter item.

35)  Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be
approved by the SAE and checking the quality of such materials shall have to be done by the
concerned Department or as directed by SAE prior to utilization in the work.

36)  Water and Energy:

The contractor shall have to arrange at his own cost the energy required for operation of equipments
and machineries, pumping set, illuminating work site, office, etc. that may be necessary in different
stages of execution of work. No facility of any sort will be provided for utilization from the
departmental sources. All cost for getting energy and / or for any purpose whatsoever will have to be
borne by the contractor for which no claim will be entertained. However cost for energy /any other
amenities will be recovered from the contractor’ bill, if supplied by garden authority.

37)  Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged
by the contractor at his own cost. The cost of transport of labour, materials and all other incidental




items as required for work shall also have to be borne by the Contractor without any extra claim from
garden.

38) Drawings:

All works shall be carried out in conformity with the drawings supplied by the garden. The Contractor
shall have to carry out all the works according to the Drawing and Detail Working Drawings to be
supplied by the garden from time to time.

39)  Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the SAE) obtained during
dismantling of existing structures/roads and handing over the same to the SAE of work of this garden
lies with the contractor and nothing will be paid on this account. In case of any loss or damage of
serviceable materials prior to handing over the same to this garden, full value will be recovered from
the Contractor’s bill at rates as will be assessed by the SAE.

40)  Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at place as
directed. The contractor shall dressed up and clear the work site after completion of work as per
direction of the SAE. No extra payment will be made on this account.

41)  Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without any
extra claim towards garden.

42)  Idle labour & additional cost:

Whatever may be the reason for claim on idle labour, enhancement of labour rate, additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway
freight, etc. would not be entertained under any circumstances.

43)  Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his
own cost; all cost of fuel and stores for proper running of the Tools and Plants must be borne
by the Contractor.

44)  Realization of Garden claims:

Any sum of money due and payable to the contractor (including security deposit returnable to
him) under this contract may be approached by the garden authority. .
45)  Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum
Wages Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and the rules and
orders issued hereunder from time to time. If he fails to do so, SAE of the work may at his
discretion, take necessary measure over the contract.

The Contractor shall also make himself liable for any pecuniary liabilities arising out on
account of any violation of the provision of the said Act(s). The Contractor must obtain
necessary certificate and license from the concerned Registering Office under the Contract
Labour (Regulation & Abolition) Act, 1970.




46)

47)

48)

49)

50)

51)

52)

The contractor shall be bound to furnish to the SAE all the returns, particulars or date as are
called for from time to time in connection with implementation of the provisions of the above
Acts and Rules and timely submission of the same, failing which the contractor will be liable
for breach of contract and the SAE may at his discretion take necessary measures over the
contract.

Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works remove the
defects therein at his own cost :

The contractor shall have full regard for the safety of all persons and the Works.

Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the SAE for the protection of the Works or for the
safety and convenience of the public or others,

Take all reasonable steps to protect the environment on and off the Site and to avoid damage
or nuisance to persons or to property of the public or others resulting from pollution, noise or

other causes arising as a consequence of his methods of operation,

Ensure that all lights provided by the Contractor shall be screened so as not to interfere with
any signal light of the railways or with any traffic or signal lights of any local or other

authority.

Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in all
respects within the period specified in Notice Inviting Tender.

Programme of work:

Before actual commencement of work the contractor shall submit a programme of
construction of work with methodology clearly showing the required materials, men and
equipment. The contractor will submit a programme of construction in the pattern of Bar Chart
or Critical Path Method and a time table divided into four equal periods of progress of work to
complete the work within the specific period for approval of the Director who reserves the
right to make addition, alterations and substitutions to such programme in consultation with
the contractor and such approved programme shall be adhered to by the contractor unless the
same is subsequently found impracticable in part or full in the opinion of the Director and is
modified by him. The contractor must pray in writing, showing sufficient reasons therein for




53)

54)

55)

56)

modification of programme. The conditions laid down in clause 2 of the printed tender form
regarding the division of total period and progress to work and the time table there for as
provided in the said clause shall be deemed to have been sufficiently complied with the actual
progress of work and does not fall short of the progress laid down in the approved time table
for one fourth, half and three fourth of time allowed for the work.

Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work. If any
rectification or adjustment becomes necessary the contractor shall have to do the same at his
own cost according to the direction of the Director. During progress of works, if any, error
appears or arises in respect of position, level, dimensions or alignment of any part of the work
contractor shall at his own cost rectify such defects to the satisfaction of the SAE. Any setting
out that may be done or checked by either of them shall not in any way relieve the contractor
of his responsibility for correctness and rectification thereof.

Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground
or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case
disturbances of service utilities is found unavoidable the matter should immediately be
brought to the notice of the SAE and necessary precautionary measures as would be directed
by the SAE shall be carried out at the cost and expenses of the contractor. If the service
utilities are damaged or disturbed in any way by the contractor during execution of the work,
the cost of rectification or restoration of damages as would be fixed by the SAE concerned
will be recovered from the contractor.

Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest
Revision) and relevant IS codes and the SAE reserves the right to test, examine and measure
the materials/workmanship direct at the place of manufacture, fabrication or at the site of
works or any suitable place. The contractor shall provide such assistance, instrument, machine,
labour and materials as the SAE may require for examining, measuring and testing the works
and quality, weight or quantity of materials used and shall supply samples for testing as may
be selected and required by the SAE without any extra cost. Besides this, he will carry out
tests from outside Laboratory as per instruction of SAE. The cost of all such tests shall be
borne by the agency and that must be considered during quoting rate.

Timely completion of work:

All the supply and the work must have to be completed in all respects within the time
specified in Notice Inviting Tender from the date of commencement as mentioned in work




57)

58)

50)

60)

61)

62)

63)

64)

order. Time for completion as specified in the tender shall be deemed to be the essence of the
contract.

Procurement of materials:

All materials required to complete the execution of the work shall be supplied by the
contractor after procurement from authorized and approved source.

Rejection of materials:

All materials brought to the site must be approved by the SAE. Rejected materials must be
removed by the Contractor from the site within 24 hours of the issue of order to that effect. In
case of non-compliance of such order, the SAE shall have the authority to cause such removal
at the cost and expense of the contractor and the contractor shall not be entitled to any claim
for any loss or damage on that account.

Implied elements of work in items :-

Except such items as are included in the Specific Priced Schedule of probable items and
approximate quantities, no separate charges shall be paid for traffic control measures, shoring,
shuttering, dewatering, curing etc. and the rates of respective items of works are to be deemed
as inclusive of the same.

Damaged cement:

Any cement lying at contractor’s custody which is found at the time of use to have been
damaged shall be rejected and must immediately be removed from the site by the contractor or
disposed of as directed by SAE at the costs and expenses of the contractor.

Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances.

Force Closure:

In case of force closure or abandonment of the works by the Department the contractor will be
eligible to be paid for the finished work and reimbursement of expenses actually incurred
thereof by him but not for any losses.

Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the
Contractor on the priced schedule of probable item of work. The quantities for various other
items of works as shown in the priced schedule of probable items of works are based on the
drawing and design prepared by the Department. If variations become necessary due to design
consideration and as per actual site conditions, those have to be done by the contractor at the
time of execution at the rate prescribed in the tender clause. No conditional rate will be
allowed in any case.

Delay due to modification of drawing and design:

The contractor shall not be entitled for any compensation to any loss due to delays arising out
of modification of the drawing, addition & alterations of specifications.




65)  Additional Conditions:

A few additional conditions under special terms and conditions:

66)  Rate quoted shall be inclusive of clearing site as per direction of the Director.

67)  Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Octroi and all other

duties, if any.

68)  Display board (Informatory) of size 150 cm X 90 cm is to be provided at the work-site with
aluminum plate hoisted on steel tubular pipe / angle post to a height of 1.5 Metre at the cost of the
contractor including fitting, fixing, painting, lettering, etc. complete as per direction of Engineer-in-

Charge.

69)  The Contractor is to display caution board at his own cost as per direction of Director.

70)  Deep excavation of trenches and left out for days shall be avoided.

71)  Labour welfare CESS will be deducted @ 1% (one percent) of gross bill value as per rule.

72)  The whole work will have to be executed as per departmental drawings available in this

connection at the tender rate.

73)  Income Tax will be deducted from each bill of the contractor as per applicable rate and rules

in force.

74)  Inaccordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending
the West Bengal Finance (Sales Tax) Act, 1994 necessary LWS will be deducted as per rate in force

from the bill in addition to other deduction as per extent rules.

75)  Royalty:

The Contractor will have to submit the receipt of payment of royalty to the Government for
use of sand, stone materials, laterite, Moorum, gravel, etc. to the SAE before preparation of
bill for payment, when they collect the materials directly from the source. If they collect the
materials from the authorized quarry holder or commercial establishment who directly or
indirectly pay the royalty to the Government, necessary certificate or cash memo for sale in
that respect from them shall have to be produced to the SAE failing which necessary
deduction from the dues of the contractor may be made as fixed by the SAE.




76)

77)

78)

79)

80)
81)

82)

83)

84)

Night Work:

The contractor shall not ordinarily be allowed to execute the work at night. The contractor
may however, have to execute the work at night, if instructed by the Director. For true
technical or emergent reasons, the work may require to be executed during the night also
according to the instruction of the SAE. In that case the contractor shall have to arrange for
separate set of labour with sufficient and satisfactory lighting arrangement for the night work.
No extra payment whatsoever in this respect will be made to the contractor.

General:

The information given hereafter is without any prejudice. The intending bidders should satisfy
themselves regarding the latest conditions of the site and its surroundings by personal check
and investigation.

Name of Work:

As mentioned in N.I.T.
Scope of Work:

The Work shall, interalia, broadly consist of:-
Works as mentioned in specific Priced Schedule of probable items of work.

Location of Work site:

As mentioned in N.1.T.
Working condition:

During execution of work, contractor will remain responsible for providing unhindered
passage to traffic on road adjacent to site, providing lighting and guarding arrangement during
night for safety and no extra cost will be paid on this account.

It is to be noted that there will not be any electrical facility at work site. Bidder should make
his own arrangement for water, necessary power of lighting, welding, running of pumps etc.
and the cost for such arrangement shall be deemed to have been included in the rates quoted
by the bidder.

Work shall have to be executed in accordance with the rules and regulations in vogue of
Government of West Bengal and local authorities.

Specifications:

Details of Specifications to be followed in the Proposed Construction are given here-in-after,
in the Schedule.

Codes of Practice :

Latest editions of the Indian Standard Specifications and codes of practice — some of which
are mentioned below and as per departmental schedule of rates as mentioned in SI. No. C. 1.
of special terms & conditions of contract of bid documents (Section — C) are to be followed
during execution of the works.




Vi.

Vil.

viii.

Xi.
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Salient Features of Project:

87)

IS 456

IS 800

IS 2751

IS 383

IS 432

IS 4990

IS 2911

IS 1904

IS 2750

IS 1161

IS 3764

As per B. O. Q. of work.

Detailed Specification:

Code of Practice for plain and reinforced concrete.

Code of practice for general construction in steel.

Code of Practice for Welding of Mild Steel Plain and Deformed

Bars for Reinforced Concrete Construction.

Specification for coarse and fine aggregates for natural sources

for concrete.

Mild steel and medium tensile steel (Part-1) bars and hard

drawn steel wire for concrete reinforcement.

Indian Standard Specification for concrete shuttering works.

Code of practice for design and construction of pile.

Code of practice for design and construction of foundations in

soils.

Specification for Steel Scaffoldings.

Specification for steel tubes for structural purposes.

Safety Code for excavation work.

Materials for civil work / structures:

All materials to be used for structure must be procured, stored and tested before use
conforming to respective Clauses of prevailing codes of practice.




88)

89)

90)

91)

92)

93)

94)

95)

Cement:

O.P.C. conforming to IS 12269 and P.P.C. conforming to IS 1489 shall be used.

Coarse aggregate:

Coarse aggregate shall conform to the specifications laid down in IS 383.

Fine aggregate:

Fine aggregate shall conform to the specifications laid down in IS 383.

Samples of coarse and fine aggregates proposed to be used by the Contractor
must be deposited with the SAE for his approval. The Samples shall be fair

indications of the general quality and shall be delivered in 3 (three) nos. 450
GM s bottles.

On approval of samples one set will be retained by the SAE, one set shall be
sent to his representative at site of works and the third set shall be returned to
the contractor for keeping in his site office. Any consignment which in the
opinion of the SAE does not conform with the approved samples should be, if
so directed, immediately removed by the Contractor at his own cost.
Water:

Water shall be potable, free from any harmful chemicals or suspended
materials.

Steel Reinforcement:

All steel reinforcement shall conform to the provisions contained in IS 1786-
1987. For reinforced concrete work in any part of the structure the provisions
of IS 456-2000 will apply.

Structural Steel work:

Structural steel shall conform to IS 226.

Structural Steel work:

Structural steel shall conform to IS 226.

Concrete:

Concrete must be produced and laid conforming to relevant clauses of IS 456. When concrete
is specified by strength, it is termed as “Design Mix Concrete” or “Grade of Concrete”. Such
concrete is that in which the design of mix. i.e. determination of the proportions of cement,
aggregates and water is arrived at to have a Target Mean strength for each grade of concrete.
96)  Mix Design:




The Mix design shall be done by the contractor as per IS 10262 (Recommended guide
lines for mix design) and I.S. SP-23 (S&T) - 1982 (Hand Book on concrete Mix) and 1.S. 383-
1970.

However, for guidance it is to be noted that the mix and water cement ratio
shall be arrived at after preliminary tests which shall be done as per relevant
clause of IS 456.

The SAE will approve the final design and job mix in accordance with
stipulations of IS 456. The Contractor shall stick to the job mix formula
approved by the SAE. However, the same may be modified only with specific
written permission of the SAE.

97)  Admixture:

To improve the workability of concrete and cement grout, admixtures
conforming to I.S. 6925 and 1.S. 9103 may be used on specific written
permission of the Superintending Engineer. Admixtures generating Hydrogen,
Nitrogen etc. shall not be used. The cost of admixtures and labour for mixing
the same shall be deemed to have been included in the rates quoted for
respective works.

98)  Construction Joint:

Concreting shall be carried out continuously up to construction joints, the
position and arrangements of which shall be predetermined by the SAE or his
representative. Any intermediate rest/pause shall also be subject to his
approval. All construction joints shall have to be provided as per relevant
clause of IS 456 — 2000.

99)  Curing of Concrete:

Concrete shall be cured properly and protected from any harmful effects. Stipulations of
relevant Clauses of IS 456 shall be strictly adhered to.

100) Testing of Concrete for R.C.C. / P.C.C. Works:

The contractor shall provide all labour, materials and appliances including cube testing
machine required to make test specimens for designing concrete mix and testing the quality of
concrete going into the job.

Test cube shall be prepared as per 1S-1199. 150 mm cubes shall be made, cured & tested at 7
days and at 28 days for compressive strength conforming to 1S-516. Strength of concrete at 7
days age can be converted to 28 days as per IS: SP-24.

The contractor shall make all arrangements and do everything necessary for proper making
and curing the test specimen under the direction, supervision and control of the SAE or his
representatives at their cost.

The SAE or his representative may at any time direct the contractor to make specimen from
the concrete actually going into the job. The contractor shall forthwith comply with that
direction.

101) Acceptance Criteria of Concrete:




Acceptance criteria shall conform to relevant clauses of IS 456.

Where the cube strength falls below the allowable strength specified and the SAE on the basis
of test results is satisfied that the concrete deficient in strength is acceptable, the SAE shall
have full power in his absolute discretion to reduce the rate as a penal measure.

102) Reduced Rate for under-specified Concrete:

The contractor shall remain fully liable for producing concrete of specified strength. In case
the concrete is found to be acceptable as under-specified work due to deficiency in strength of
concrete and is accepted by the SAE reduction in rate may be applied as under.

. Design Strength — Observed Strength
Percentage reduction = - x 100
Design Strength

If the deficiency in strength of concrete is beyond tolerable limit the SAE may at his discretion
direct the portion of concrete certified by him so deficient in strength to be replaced by
concrete of specified strength at the Contractor’s cost.

The SAE may also at his discretion allow deficient concrete to remain but the deduction on
account of such deficiency in strength shall be made above.

103) Additional Tests of Concrete:

For any substandard concreting due to bad workmanship, honeycombing, bulging etc. and also
due to concreting found deficient in strength, the SAE may conduct additional tests, if
required, in the opinion of the SAE for testing the flexural strength, durability and other
required parameters of the concrete on cored samples or on the newly constructed structure.
The following are the examples (not exhaustive) of tests. Any number of the tests may be
carried out as decided by the SAE. The contractor shall arrange for the test and bear the cost of
the same, as per direction of the SAE. If the newly constructed concrete structure fails to attain
the desired strength, durability and other properties of the concrete by any one of the tests
stated in Cl. No. D. 16.1., the SAE shall have discretion to get the defective portion replaced
or rectified at the contractor’s cost. In such cases the decision of the SAE will be final and

binding.

104) Non-destructive Test Methods:
105) Surface hardness Tests:

They include the William’s Testing Pistol, Frank Spring Hammer, Einbeck Pendulum hammer.
106) Rebound Test:

Schmidt rebound Hammer.
107) Penetration Techniques:

These include the smitz Hammer, Split Pin and Windsor probe.
108) Dynamic or Vibration Tests:

These include resonant frequency and mechanical sonic and ultrasonic pulse velocity methods.
They include the Sonometer, the PUNDIT equipment and unltrasonic pulse velocity
measuring equipments.




109)

110)

Magnetic Methods:

They include the Pachometer and Cover meter.
Chemical tests to obtain cement content, Aggregate / ratio and grading:

The above tests shall be carried out by any approved laboratory or firm.

111) Mode of Measurement for Payment of Concrete:

Payment shall be made on volume of concrete as per recorded measurement. Cost of cement, stone
chips, sand and any admixture, cost of transportation of concrete, and its placement using pumps etc.
and any other allied items of work, excluding reinforcement, pre-stressing steel and other accessories
shall be deemed to have been included in the rate.

112)

Shuttering:-

Form work must conform to Clause Nos.1501 to 1513 under Section 1500 of specification for
road and bridge works — 4™ revision published by I.R.C. Shuttering shall be of approved type
with hard wood timber planks true to line with smooth surface and not less than 37.5 mm thick
with 4 mm thick plywood lining over the planks. The plywood shall conformto IS 4990 —
1993. However, as an alternative, sufficiently rigid steel shuttering may be used, if so desired
or approved by the SAE.

All shuttering and framing must be adequately stayed and braced to the satisfaction of the
SAE for properly supporting the concrete during the period of hardening. It shall be so
constructed that it may be removed without shock of vibration to the concrete.

Drawings showing shuttering details together with supporting design calculation in detail
should be submitted by the contractor to the Engineer-in-Charge for his approval before taking
up the work.

Before concrete is placed, the shuttering must be coated with an approved preparation for
preventing the adhesion of the concrete to the shuttering and it is to be of such a nature and so
applied that the surface of the finished concrete is not stained. Cares should also be taken that
such approved preparation shall be kept out of contact with the reinforcements. The interior of
all moulds and boxes must be thoroughly washed with a hose pipe or otherwise so as to be
properly cleaned and free from all extraneous matter previous to the deposition of concrete.

113) Mode of Measurement for Payment:

Separate payment shall be made for shuttering, if not otherwise mentioned. Wherever
necessary, shuttering and staging must be provided. Unless otherwise stated no payment will
be made for such shuttering or staging and the cost thereof will be deemed to have been
covered by the rate for relevant finished item of work. Where payment for shuttering has been
specified, the rate shall be deemed to cover the cost of the necessary staging as well. Payment
if any, for shuttering will be on the basis of surface area of shuttering in actual contact with
concrete.




114)

115)

116)

117)
118)

119)

Finishing of Concrete Surface:

As soon as the shuttering has been removed, the visible surface of the concrete shall be rubbed
down to perfectly smooth finish, free from all irregularities. The finish must be produced by
using any of the methods specified in the specifications and codes of practice. No separate
payment will be made for finishing surfaces.

Steel reinforcement for structure:

This work shall consist of furnishing and placing reinforcement of the shape and dimensions
shown on the drawings and as specified in Clause Nos. 1601 to 1609 under Section 1600 of
Specifications for Road and Bridge Works 4™ — revision published by IRC.

Generally TMT bars of grade Fe 415 shall be used for the structure.

The Contractor’s rate shall include the cost of reinforcements and cost of carriage for steel
materials to work site, labour for cutting the bars to correct length, bending cold to shape,
placing and fixing in the position as shown in drawing with black annealed wire of approved
gauge securely tied at every inter-section or as directed. The contractor shall without extra
charge provide all other support and fixing required and shall take precautions that all such
temporary fixings are removed before the concrete is put in the mould. The contractor’s rate
shall also include any initial straightening of the bars if necessary and removing loose rust or
scales, if any, and other incidental works in this connection. It should also include the cost of
supply of black annealed wire of approved gauge required for tying reinforcement. Cost of
spot or running welding as and when provided as per direction of the SAE for lap splice shall
be included in the rate.

Mode of Measurement for Payment:

Payment shall be made on weight of reinforcement steel including quantity for laps
and splices.

Earth Work in excavation :

Specification laid down in PWD schedule of rates shall be followed.

Welding:

Welding shall conform to the specifications laid down in relevant IS codes of practice.

N.B.: Specifications of any item of works not covered here in above shall be guided by the P.W.D. /
P.W. (Roads) Directorate’s Schedule of Rates in force at the time of N.I.T. and latest edition of
relevant Indian Standard Specifications and Codes of Practice.

124) For Electrical works the Contractor shall have one Electrical Diploma Engineer / One
Supervisor in its pay roll having expertise in electrical works with valid Supervisory Certificate of
Competency issued by the Directorate of Electricity, Govt. of West Bengal .

The Agency shall have the following measuring instruments :
I. Insulation Tester (500V) Megger




ii.Digital Multi-meter
iii.Tong Tester .

The electrical work shall be progressed with the progress of civil work. No claim of the contractor
shall be entertained by the Department for the idle labour.

The conduit shall be laid in the RCC works in general well before their concreting and in walls well
before their plastering and in polythene pipes as per instruction of Engineer-in-Charge for electrical
work.

Samples of electrical materials are to be approved by the concerned SAE , Electrical Wing before use.
If 1.S.1 marked material is not available it should be conforming to BIS specification amended up to
date.

The contractor shall submit the completion certificates and completion Plans for Electrical work as
per General Specification.




FORM -1
APPLICATION

To

Director

Zoological Garden, Alipore
Kolkata-700 027

Subject: Name of the work with E-tender reference No. - . Reference: (N.I.T No.)

Dear Sir/Madam,
Having examined the statutory and NIT documents; I/We hereby submit all necessary information and
relevant documents for evaluation.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of
firms for application and for completion of the contract documents is attached herewith.

I/We are interested in bidding for the work mentioned above.

I/We understand that
a) E-tender Inviting Authority and Accepting Authority can Amend the scope and value of the
contract bid under this project.
b) E-tender Inviting Authority and Accepting Authority reserve the right to reject any e-tender
without assigning any reason.

The application is made by me/us on behalf of in the capacity of the
duly authorized to submit the e-tender

Enclosure:

(1) Technical Proposal ( Envelop/Folder)

Signature of authorized officer of the Farm:

Title & Capacity of the officer:

Name of the Firm with Seal:




FORM — 11
STRUCTURE AND ORGANISATION

1. Name of the applicant (Tenderer):

2. Office Address:

Telephone No.: Fax No.: e-mail :
3. Name and address of Bankers:
4. Attach an organization chart showing the structure of the company with names of key

personnel and technical staff with Bio-data

Date:

Signature of authorized officer of the Farm:

Title & Capacity of the officer:

Name of the Firm with Seal:

Note: 1. Application covers Proprietary Farm, Partnership, Pvt. Ltd. Company or Corporation.




FORM — 111
EXPERINECE PROFILE

List of Projects completed that are similar in nature to the works

Name
of the
TIA

Name,
Locatio
n and
Nature
of work

Name of
authorise
d
superviso
r with
Designati
on

Contr
act
Price
Indian
Rupee
S

Percenta
ge of
participa
tion of
company

Origin
al Date
of

startin
g work

Origin
al date
compl
etion
of
work

Actual date
of starting
of work

Actual
date of
Comple
tion of
work

Reasor
for

delay i
complg
ion

- —J




FROM — IV

FINANCIAL STATEMENT

Name of Applicant:

Summary of Annual Turnover based on the audited financial statement of the last three financial
years. (Attach copies of the audited financial statement of the last three financial years)

Year2022-2023 Year2023-2024 Year2024-2025
(Rs. In Lakh) (Rs.In Lakh) (Rs. In Lakh)

a)Annual Turnover
b)Average Turnover

Certified and Signed by the

Chartered Accountant of the

Firm Sign by:-

Membership No:-

Name of the Officer

Name of the Firm with Seal




AFFIDAVIT = “Y”

(To be furnished in Non-judicial stamp paper of Rs. 10.00 (Rupees Ten Only) duly notarised after
publication of E-NIT & e-NIT No. & date should be mentioned in the body of Affidavit)

1) I, the under-signed do certify that all the statements made in the attached documents are true and correct. | have all
machineries as per NIT & all will be at site during entire period of work. In case of any information submitted proved to be
false or concealed, the application may be rejected and no objection/claim will be raised by the under-signed.

2) The under-signed also hereby certifies that neither our firm M/S.........ciri e nor any of
constituent partner had been debarred to participate in tender by the any Government Department during the last 5 (five)
years prior to the date of this N.I.T. |/We have presently.............c.o....... nos of works in my hand & | would finish the work in
time.

3) The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent information as
deemed necessary and/or as requested by the Department to verify this statement.

4) The under-signed understands that further qualifying information may be requested and agrees to furnish any such
information at the request of the Department.

5) Certified that | have applied certified that | have applied in the tender in the capacity of individual/ as a partner of a
firm/authorized representative of company or society and | will not handover the job to any other person except my
employee to supervise.

Date:

Signature of authorized officer of the firm:
Title & Capacity of the officer:
Name of the Firm with Seal:

Enclosure:
(1) Statutory Documents

(2) Non Statutory Documents

Signature Not Verified

Digitally signed by IYAL) CHATTERJEE
Date: 2026.02.05 15:201 IST
Location: West Ben
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