
 
ZOOLOGICAL  GARDEN 

Alipore, Kolkata 700027 
 

e-NIT No.   13/ZGA/E-tender/2026 ,  date:11.05.2026 

 
Repairing and painting works of office room, office lobby, toilet, wet moat and reptiles house 

keeper passage area at Zoological Garden, Alipore, West Bengal. The Director, Zoological Garden 

Alipore invites e-tenders for the following work(s) from the eligible persons/agencies/companies, 

including consortium and partnership firms as detailed in the table below. [Collection (downloading) and 

Submission (uploading) of Tender can be made online through the website https://wbtenders.gov.in only]. 

List of Works: 

S

l 

 

Name of the work 

 

(1)` 

Estimated 

Amount Put 

to 

Tender(Rs.) 

(2) 

 Amount of 

Earnest 

Money to 

be 

deposited 

(Rs.) 

(3) 

 

 

 

 

Period of 

Completio

n 

(4) 

Name of 

the 

Concerned 

Officer 

(5) 

Eligibility of 

Contractor 

(6) 

1 

Repairing and 

painting works of 

office room, office 

lobby, toilet, wet 

moat and reptiles 

house keeper 

passage area at 

Zoological 

Garden, Alipore, 

West Bengal. 

9,51,930/- 19,039/- 
45 ( forty 

five days) 

Director 

Zoological 

Garden, 

Alipore 

Eligibility Criteria 

as per serial No. 1 

mentioned below) 

 

 

Intending bidder may download the tender documents from the website https://wbtenders.gov.in 

directly with the help of Digital Signature Certificate.  

1.Eligibility Criteria for participation in tender: 

(a) All categories of intending Tenderers shall have satisfactorily completed as a prime agency during the 

last 5 (five) years prior to the date of issue of this Tender Notice and as per Notification no. 03-

A/PW/O/10C- 02/14dated 12.03.2015 

For 1st Call of NIT : 

Intending tenderer should produce credentials of 1(one) similar nature of completed work of minimum 

value of 40% of the estimated amount put to tender during 5(five) years prior to the date of issue of the 

tender notice; or, 

Intending tenderers should produce credentials of 2(two) similar nature of completed work, each of 

minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the date of 

issue of the tender notice; 

or 

https://wbtenders.gov.in/


Intending tenderers should produce credentials of 1(one) single running work of similar nature which has 

been completed to the extent of 80% or more and value of which is not less than the desired value at 

above; In case of running works , only those tenderers who will submit the certificate of satisfactory 

running work from the Competent authority, or equivalent competent authority will be eligible for the 

tender. In the required certificate it should be clearly stated that the work is in progress satisfactorily and 

also that no penal action has been initiated against the executed agency, i.e., the tenderer. 

For 2nd Call of NIT : 

Intending tenderer should produce credentials of similar nature of completed work (supply ) of the 

minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the date of 

issue of the tender notice; 

or, 

Intending tenderers should produce credentials of 2(two) similar nature of completed work, each of 

minimum value of 25% of the estimated amount put to tender during 5(five) years prior to thedate of 

issue of the tender notice; 

or 

Intending tenderers should produce credentials of 1(one) single running work of similar nature which has 

been completed to the extent of 75% or more and value of which is not less than the desired value at 

above; In case of running works , only those tenderers who will submit the certificate of satisfactory 

running work from the Competent authority, or equivalent competent authority will be eligible for 

thetender. In the required certificate it should be clearly stated that the work is in progress satisfactorily 

and also that no penal action has been initiated against the executed agency, i.e., the tenderer. 

Documents: 

Sl. 

No. 

Category Name Sub-

Category 

Description 

 Document Name 

A Certificates Certificates 1. 

 

GST Registration Certificate and 

Acknowledgement 

2. PAN Card 

3. P. Tax (Challan) (for the Preceding financial 

year) 

4. EPF & ESI registration 

B. Company Details 
Company 

Details 

1 Proprietorship Firm –(Trade License) Structure 

& Org  

2 Partnership Firm –(Partnership Deed) (Trade 

Licence)  

3 Pvt.Ltd./LLP/Ltd. Company –(Incorporation 



Certificate, AOA, MOA Trade  License  

4 Society (Society Registration Copy) , Trade 

License and Food & Beverage License, Power 

of Attorney, MOA and AOA of the Company 

C. Credential 

Certificate 

Credential -1 

 

1 
Similar nature of work done & completion 

certificate along with Work Order and BOQ 

which is applicable for eligibility in this work. 

D. Financial Info Turn Over 

1  I.T. Return for Assessment year (for the last 

3(three) financial years)* 

2 Last three years Audited Balance Sheet and 

Profit and Loss A/c statement 

3 Form –I (Application) ( To be submitted in 

Company’s Letter Head) 

4 Form –II (Structure & Organization) ( To be 

submitted in Company’s Letter Head) 

5 Form –III (Experience Profile) ( To be 

submitted in Company’s Letter Head) 

6 Form –IV (Financial Statement) ( To be 

submitted in Company’s Letter Head) 

F. Affidavit  1 Affidavit- Y  ( to be submitted in notarized 

format) 

 

 

2.  Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the 

website https://wbtenders.gov.in. Tender documents may be downloaded from website and submission of 

Technical Bid and Financial Bid will be done as per Time Schedule stated in Sl. No. 04. 

3.  The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL 

BID of the tenderer is found qualified by the ‘Tender Evaluation Committee’ formed by the Director, 

ZGA. The decision of the ‘Tender Evaluation Committee’ will be final and absolute in this respect. 

Joint Ventures/sub contract will not be allowed. 

A prospective bidder shall be allowed to participate in the instant job either in the capacity of individual 

or as a partner of a firm. Running payment for work may be made to the executing agency as per 

availability of fund. The executing agency may not get a running payment unless the gross amount of 

running bill is 05 (five) lakh or 20% of the tendered amount whichever is less.  

No mobilization advance and secured advance will be allowed. 

Bid shall remain valid for a period of not less than 180 (one hundred eighty) days from the last date of 

submission of Financial Bid / Sealed Bid. If the bidder withdraws the bid during the validity period of 

bid, the earnest money as deposited will be forfeited forthwith without assigning any reason thereof. 

4.       Date and Time Schedule: 

https://wbtenders.gov.in/


Sl. No. Particulars 
 

Date & Time 

 

1 

 

Date of uploading of N.I.T. & other Documents (online) 

(Publishing Date) 

12.05.2026 & 

10.00 Hrs. 

 

 

2 

 

Documents download/sell/submission start date (Online) 

12.05.2026 & 

10.00 Hrs. 

 

 

3 

 

Bid Submission closing (On line) 

26.05.2026 & 

17.00 Hrs. 

 

4 

 

Bid opening date for Technical Proposals (Online) 

28.05.2026 & 

17.00 Hrs. 

 

 

5 

 

Date for opening of Financial Proposal (Online) and 

physically sample Presentation  

 

The date and time of 

financial bid opening 

will be announced 

after Technical bid 

evaluation 

 

 
5.Description of work 

a) Site of work and necessary drawings may be handed over to the agency phase wise. No claim in 

this regards will be entertained. 

 b) The Prospective Bidder shall have to execute the work in such a manner so that appropriate service 

level of the work is maintained during progress of work. If any defect / damage is found during the period 

of 1(one) year after the completion of work, the contractor shall restore the damage/defect at his own cost 

to the specification at par with instant project work. On failure to do so, penal action against the 

contractor will be imposed by the garden authority as deemed fit. The contractor may quote his rate 

considering the above aspect and after visit. Refund of Security Deposit will only be made after 

successful maintaining of appropriate service level of the work as mentioned above after 12 ( twelve ) 

months from the date of completion of the work. 

 

c) The bidder at its own risk and responsibility may visit and examine the site of work and obtain 

information that may be necessary for preparation of bid and entering into contract before submitting. The 

cost of site visit would be at its own expense.    

 

6. Earnest Money: Payment procedure:  

A. Payment by Net Banking (any listed bank) through IClCI Bank Payment Gateway:  

On selection of net banking as the payment mode, the bidder will be directed to IClCI Bank Payment 

Gateway webpage (along with a string containing a Unique ID) where he will select the Bank through 

which he wants to do the transaction. Bidder will make the payment after entering his Unique ID and 

password of the bank to process the transaction.  

Bidder will receive a confirmation message regarding success/failure of the transaction. If the transaction 

is successful, the amount paid by the bidder will get credited in the respective Pooling account of the 

State Government /PSU/Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch 

of IClCI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees.  If the transaction is 

failure, the bidder will again try for payment by going back to the first step.  

 

B. Payment through RTGS/NEFT:  



(i) On selection of RTGS/NEFT as the payment mode, the e-Procurement portal will show a pre-filled 

challan having the details to process RTGS/NEFT transaction.  

(ii) The bidder will print the challan and use the pre-filled information to make RTGS/NEFT payment 

using his Bank account.  

Once payment is made, the bidder will come back to the e-Procurement portal after expiry of a reasonable 

time to enable the NEFT/RTGS process to complete, in order to verify the payment made and continue 

the bidding process.  

(iii) If verification is successful, the fund will get credited to the respective Pooling account of the State 

Government/PSU/ Autonomous Body/Local Body/PRIs, etc maintained with the Focal Point Branch of 

IClCI Bank at R.N. Mukherjee Road, Kolkata for collection of EMD/Tender Fees.  

(iv) Hereafter, the bidder will go to e-Procurement portal for submission of his bid. But if the payment 

verification is unsuccessful, the amount will be returned to the bidder’s account.  

C. Refund/Settlement Process:  

I. After opening of the bids and technical evaluation of the same by the tender inviting authority 

through electronic processing in the e-Procurement portal of the State Government, the tender inviting 

authority will declare the status of the bids as successful or unsuccessful which will be made available, 

along with the details of the unsuccessful bidders, to IClCI Bank by the e-Procurement portal through 

web services.  

II. On receipt of the information from the e-Procurement portal, the Bank will refund, through an 

automated process, the EMD of the bidders disqualified at the technical evaluation to the respective 

bidders' bank accounts from which they made the payment transaction. Such refund will take place within 

T+2 Bank Working Days where T will mean the date on which information on rejection of bid is 

uploaded to the e-Procurement portal by the tender inviting authority.  

III. Once the financial bid evaluation is electronically processed in the e-Procurement portal, EMD of 

the technically qualified bidders other than that of the L1 and L2 bidders will be refunded, through an 

automated process, to the respective bidders' bank accounts from which they made the payment 

transaction. Such refund will take place within T+2 Bank Working Days where T will mean the date on 

which information on rejection of financial bid is uploaded to the e-Procurement portal by the tender 

inviting authority. However, the L2 bidder should not be rejected till the LOI process is successful.  

IV. If the L1 bidder accepts the LOI and the same is processed electronically in the e-Procurement 

portal, EMD of the L2 bidder will be refunded through an automated process, to his bank account from 

which he made the payment transaction. Such refund will take place within T+2 Bank Working Days 

where T will mean the date on which information on Award of Contract (AOC) to the L1 bidder is 

uploaded to the e-Procurement portal by the tender inviting authority.  

V. As soon as the L1 bidder is awarded the contract (AOC) and the same is processed electronically 

in the e-Procurement portal EMD of the L1 bidder for tenders of State Government offices will 

automatically get transferred from the pooling account to the State Government deposit head “8443 00-

103-001-07" through GRIPS along with the bank particulars of the L1 bidder.  

 

       VI. EMD of the L1 bidder for tenders of the State PSUs/Autonomous Bodies/Local Bodies/PRIs, etc 

will automatically get transferred from the pooling account to their respective linked bank accounts along 

with the bank particulars of the L1 bidder. In both the above cases, such transfer will take place within 

T+1 Bank Working Days where T will mean the date on which the Award of Contract (AOC) is issued.  

     VII. The Bank will share the details of the GRN No. generated on successful entry in GRIPS with the 

E-Procurement portal for updation. Once the EMD of the L1 bidder is transferred in the manner 

mentioned above, Tender fees, if any, deposited by the bidders will be transferred electronically from the 

pooling account to the Government revenue receipt head “0070-60-800-013-27" through GRIPS for 

Government tenders and to the respective linked bank accounts for State PSU/Autonomous Body/Local 

Body/PRIs, etc.  

   VIII All refunds will be made mandatorily to the Bank A/c from which the payment of EMD & Tender 

Fees (if any) were initiated.  

There is no exemption of any kind for any of the eligible contractors towards cost of tender document fee 

or EMD. 

 



7.    Security Deposit:  The successful Tenderee to whom a Letter Of Acceptance has been issued shall 

submit within 10(ten) days from the date of Letter of Acceptance, Security Deposit which is 10% 

(inclusive 2% of EMD) of the contracted value of the work as per the G.O.NO. 201-F(Y), dt. 18/01/2021 

this shall have to be deposited by NEFT/RTGS . in case of written request from the L1 bidder justified 

with sufficient reason, provision may be made for deduction of security deposit from Progressive/R.A. 

Bills. Refund of the Security Deposit Money and Additional Performance Security is subject to 

fulfillment of conditions and defect liability period as per G.O. No. 5784-PW/L&A/2M-175/2017, 

dt.12.09.2017 of Principal Secretary, Public Works Department. No interest will be paid on Security 

Deposit. 

 

8. Additional Performance Security: 

When the bid rate is 80% or less of the Estimate put to tender then an Additional Performance Security in 

the form of Bank Guarantee to be submitted as per Memo No. 796-F(Y) Dated: 25.02.2022 from Finance 

Department, Audit Branch. The Bank Manager of the bank issuing Bank Guarantee to submit in the 

prescribed format as mentioned Annexure-A in the NIT alone will be accepted. Non-submission of 

the prescribed Bank Guarantee in the prescribed format is the sufficient reason to reject the bidder 

and no further bid will be entertained, whatsoever, the case may be. 

 

9.  The intending Bidders shall clearly understand that whatever may be the outcome of the present 

invitation of Bids, no cost of Bidding shall be reimbursable by the garden  authority. The tender accepting 

authority of Zoological Garden reserves the right to accept or reject any offer without assigning any 

reason whatsoever and is not liable for any  cost that might have been incurred by any Tenderer at the 

stage of Bidding. 

10. Conditional / Incomplete tender will not be accepted under any circumstances. 

11. The intending tenderers are required to quote the rate online. 

 

12. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any 

other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in 

the tender and that application will be rejected without any prejudice. 

 

13. The Director, Zoological Garden, Alipore reserves the right to cancel the N.I.T. due to unavoidable 

circumstances and no claim in this respect will be entertained. The volume of specific item may change 

based on actual requirement of the zoo. 

 

14.  If there be any objection regarding prequalifying the Agency that should be lodged on line to the 

Chairman of Tender Evaluation Committee within 2 (two) days from the date of   publication of list of 

qualified agencies and beyond that time schedule no objection will be entertained by the Tender 

Evaluation Committee. 

 

15. Before issuance of EACH WORK ORDER, the tender inviting authority may verify the credential 

and other documents of the lowest tenderer, if found necessary. After verification if it is found that the 

documents submitted by the lowest tenderer is either manufactured or false in that case work order 

will not be issued in favour of the said Tenderer under any circumstances without any reference to the 

lowest tenderer. 

The work will be commenced after the fund is available with the authority. 

16.  If any discrepancy arises between two similar clauses on different notification, the clause as stated in 

later notification will supersede former one in following sequence: 

i  )N.I.T.       

ii) Terms & Conditions 

iii) Technical Bid 



iv)  Financial Bid 

17. Qualification criteria: 

         The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will 

determine the eligibility of each bidder. The bidders shall have to meet all the minimum   criteria 

regarding: 

                 a)  Financial Capacity 

                 b)  Experience / Credential & others eligibilities mentioned above 

 

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the minimum 

criteria as mentioned in above .If any document submitted by a bidder is either manufactured or false, in 

such cases the eligibility of the bidder / tenderer will be rejected at any stage without any notice. 

 

18. Escalation of Price on any ground and consequent cost overrun shall not be entertained under any 

circumstances. Rates should be quoted accordingly. 

 

19. No. price preference and other concession will be allowed. 

20. Mandatory engagement of Job Card holders: 

Wherever applicable, As per the Gazette Notification No. 1140 PRD-33011/1/20-24-MGNERJSEC 

Dated: 07.03.2024, Job Card holders shall mandatory be engaged in the works where rural unskilled 

worker can be engaged. The agency executing the works shall also furnish a certificate after completion 

of works that only Job Card holder were engaged for unskilled works during execution. 

21. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation 

Abolition) Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification 

thereof or any other laws relating there to and the rules made and order issued there under from time 

to time. 

22.    Guiding Schedule of Rates :  Rates have been taken from P.W.D. (W.B.) Schedule of Rates 

 

 

 

 Sd/- 

    Director 

                                                                                                                      Zoological Garden, Alipore 

 



ZOOLOGICAL GARDEN,ALIPORE 

SECTION - A 

INSTRUCTION TO BIDDERS 

1. General guidance for e-Tendering:  

1.1 Instructions / Guidelines for electronic submission of the tenders online have been shown in 

website www.wbtenders.gov.in.  

1.2 Registration of Contractor: 

 Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered 

with the Government e-Procurement System. 

 

1.3 Digital Signature certificate (DSC): 

Each contractor is required to obtain a Digital Signature Certificate (DSC) for submission of tenders 

from the approved service provider of the National Informatics Centre (NIC) on payment of requisite 

amount. Details are available at the Web Site stated in Clause 1.1. above. DSC is given as a USB e-

Token. 

The contractor can search & download N.I.T. & Tender Document(s) electronically from computer 

once he logs on to the website mentioned in Clause 1.1. using the Digital Signature Certificate. This is the 

only mode of collection of Tender Documents. 

 

2. Submission of Tenders: 

2.1 Tenders are to be submitted online through the website stated in Clause 1.1. in two folders at a 

time for  work, one is Technical Proposal & the other is Financial Proposal before the prescribed date 

&time using the Digital Signature Certificate (DSC). The documents are to be uploaded virus scanned 

and Digitally Signed. The documents will get encrypted (transformed into non readable formats). 

 

2.2 Technical Proposal: 

 The Technical proposal should contain scanned copies of the following in one cover (folder). 

 

(a). Statutory Cover Containing the following documents: 

 

1) EMD AND OTHER DOCUMENTS: 

 

a)  Photocopy of Earnest Money (EMD) as prescribed in the N.I.T. against the work in favour of  

Zoological Garden, Alipore. 

 

b)  N.I.T. 

 

(NIT & Tender Document downloaded properly and upload the same Digitally Signed). The rate will be 

quoted in the B.O.Q. Quoted rate will be encrypted in the B.O.Q. under Financial Bid.  

. 

N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. 1. will render 

the tenderer liable to be rejected. 

 

Tender Evaluation Committee (TEC) 

   Evaluation Committee constituted by the Director, Zoological Garden, Alipore will function as Head of 

Evaluation Committee for selection of technically qualified contractors. 

 

Opening & evaluation of tender: 

. 

Opening of Technical Bid: 

 



Technical proposals will be opened by the Concerned Tender Inviting Authority or his authorized 

representative electronically from the website using their Digital Signature Certificate (DSC). 

Cover (folder) for Statutory Documents (Ref. Sl. No. A.5.(a)&(b.) will be opened first . If there is any 

deficiency in the Statutory Documents the tender will summarily be rejected. Decrypted (transformed into 

readable formats) documents of the statutory cover will be downloaded & handed over to the Tender 

Evaluation Committee. 

    Summary list of technically qualified tenderers will be uploaded online. Pursuant to scrutiny & 

decision of the Tender Evaluation Committee the summary list of eligible tenderers & the serial number 

of work for which their proposal is considered will be uploaded in the web portals. 

During evaluation the committee may summon of the tenderers & seek clarification / information or 

additional documents or original hard copy of any of the documents already submitted & if these are not 

produced within the stipulated time frame, their proposals will be liable for rejection. 

 

Financial Bid 

 
i) The Contractor is to quote the rate on Percentage BOQ format of the components as specified in the 
BOQ. The percent rate (less or excess from scheduled rate) will be quoted in the BOQ in one cover 
(folder) encrypted in the B.O.Q. under Financial Bid. Single Agency will be selected based on Lowest 
Financial justified rate .  
 
ii) Rate quoted shall be including GST, Cess and other taxes / all other charges.  
 
iii) Scope of work As per BOQ  
 
iv) Only downloaded copy of the B.O.Q. is / are to be uploaded quoting the rate, virus scanned and 
digitally signed by the contractor.  
 
N.B.: ALL STATUTORY & NON STATUTORY DOCUMENTS(S) ARE REQUIRED TO BE UPLOADED 
IN ORIGINAL. Neither Photocopy nor cyclostyled literature/Brochure will be accepted.  
No Hard copy of bid documents will be entertained for consideration for selection of this tender.  
Bidders must have to participate the tender through online only at www.wbtenders.gov.in.  
Financial capacity of a bidder will be judged on the basis of information furnished in Section - B. 

 

Penalty for suppression / distortion of facts: 

  If any tenderer fails to produce the original hard copies of the documents like Completion Certificates 

and any other documents on demand of the Tender Evaluation Committee within a specified time frame 

or if any deviation is detected in the hard copies from the uploaded soft copies, it may be treated as 

submission of false documents by the tenderer and action may be referred to the appropriate authority for 

prosecution as per relevant Act. 

 

Rejection of Bid: 

Tendering authority reserves the right to accept or reject any Bid and to cancel the Bidding processes and 

reject all Bids at any time prior to the award of Contract without thereby incurring any liability to the 

affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for 

Tendering authority’s action. 

 

Award of Contract 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting Authority through 

acceptance letter / Letter of Acceptance. 

The notification of award will constitute the formation of the Contract. 

 The Agreement in From No. 2911(ii)  will incorporate all agreements between the Tender Inviting 

Authority and the successful bidder. All the tender documents including N.I.T. & B.O.Q. will be the part 

of the contract documents.  

 

  



Section -B 

ZOOLOGICAL GARDEN,ALIPORE 

Special Terms, Conditions and Specifications. 

 

1)  General: 

Unless otherwise stipulated all the works are to be done as per general conditions and general 

specifications  as mentioned either in— 

Public Works Department Schedule of Rates for Building Works and Sanitary & Plumbing Works 

in force including up-to-date addenda and corrigenda, if any, issued from competent authority as 

applicable for the working area of concerned Circle at the time of submission of tender, or in 

 

Public Works (Roads) Department Schedule of Rates for Road Works, Bridge & Culvert Works and 

Carriage, etc. in different district of West Bengal for the working area including up-to-date addenda 

and corrigenda, if any, issued by the Superintending Engineer,  

 

GOODS AND SERVICE TAX (GST) will be applicable as per Notification No.5050-F(Y) dt. 

16.08.2017 of Finance Department, Audit Branch, Govt. of West Bengal. 

 

Constructional Labour Welfare Cess shall be @1% of the bill value . GST, Royalty & all other 

Statutory levy/ Cess will have to be borne by the selected contractor..  

 

GST (Goods & Service Tax) in tender online e-Procurement System of Govt. of West Bengal or 

wherever shall be applicable as per rules . 

2)  Definition of Engineer-in-Charge and commencement of work: 

The word “Engineer-in-Charge” means the concerned Chief Engineer. The word “Department” 

appearing anywhere in the tender documents means WBZA, who have jurisdiction, administrative 

or executive, over part or whole of the works forming the subject matter of the tender or contract. 

The word “approved” appearing anywhere in the documents means approved by the Engineer-in-

Charge. In case, the work is transferred to any other Chief Engineer under whom the work will be 

executed, he/she should be treated as the Engineer-in-Charge. The work shall have to be taken up 

within seven days of the receipt of the work order or otherwise mentioned therein. Failure to do so 

will constitute a violation of the contract stipulation as regards of proportionate progress and timely 

completion of work and the contractor will thereby make himself liable to pay compensation or 

other penal action as per stipulation of the printed tender form. 

3)  Terms & Conditions in extended period: 

As per Clause 5 of ZGA F. No. 2911 (ii) if an extension of time for completion of the work is 

granted by the Engineer-in-Charge for cogent reasons for which the contractor have no control, it 

will be taken for granted by the working contractor that the validity of the contract is extended 

automatically up to the extended period with all terms and conditions, rates etc. remaining unaltered, 

i.e., the tender is revalidated upto the extended period. 

4)  Transportation arrangement: 

The contractor shall arrange for all means of transport required for carriage and supply of materials 

and also the materials required for the construction work. The contractor must consider this aspect 

while quoting rate. 

 

1) Contractor’s Site Office: 



The contractor shall have an office adjacent to the work as may be approved by the Engineer-

in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-

Charge or his representative may desire to give to the contractor in connection with the 

contract, may be left or sent by post to such office or delivered to the contractor’s authorized 

agent or representative. For such intimation to the contractor’s site office, it shall be deemed to 

be sufficient enough to be served upon the contractor. 

 

2) Electrical Supervisor :-  

The Contractor shall engage one Electrical supervisor for supervision of electrical works having 

valid supervisory competency Certificate issued by the Directorate of electricity . 

 

3) Eligibility criteria for participation in tender :- 

 The intending Tenderers should produce credentials of a similar nature works of    i) 

completed work of the minimum value of 40% of the estimated amount put to tender during 

5(five) years prior to the date of issue of the tender notice or  2(two) similar nature of 

completed work, each of the minimum value 30% of the estimated amount put to tender 

during 5(five) years prior to the date of issue of the tender notice. 

 Neither prospective Tendered nor any of the constituent partners had been debarred to participate 

in any Tender by the State/ Central Government, State /Central Government undertaking, 

Statutory/ Autonomous bodies constituted under the Central/ State statute during the last 5 (five) 

years prior to the date of this NIT. Such debarring will be considered as disqualification towards 

eligibility. (A declaration in this respect has to be furnished by the prospective bidders as per 

prescribed format in non-judicial stamp paper, must be uploaded with both sides of Stamp Paper - 

Affidavit-Y). 

 An affidavit mentioning the name of technical staff. 

 Bidders are required to have Trade License, P-Tax Registration and GST Registration with 

Government of West Bengal. 

 Up to date P-tax challan, EPF & ESI registration. 

 Bidders shall be in similar business for more than 5 years 

 Bidders are required to submit income tax return acknowledgement, audited balance sheet and P 

& L accounts for last 5 years. 

 Agencies are required to give a detail work programme in the form of a bar chart/work flow chart 

along with tender. 

 All affidavits are required to be submitted with stamp paper both side scanned. Without both side 

scanned stamp paper participation of bidder will be disqualified during technical evaluation. 

 Where an individual person submitting tender on behalf of a company or the firm of which he 

happens to be a director or partner, such individual person shall, while submitting any tender for 



and on behalf of such company or firm, invariably submit a copy of registered power of attorney 

showing clear authorization in his favour, by the rest of the directors of such company or the 

partners of such firm, to submit such tender. The Power of Attorney shall have to be registered in 

accordance with the provisions of the Registration Act, 1908. 

 All the participants have to upload undertaking that they do not have any litigation that past or 

present with any Govt. /PSU / Semi-Govt. Organization of the state. 

 

4) Incidental and other charges: 

The cost of all materials, hire charges to tools and plants, labour, Corporation / Municipal fees for 

water supply, royalty for materials (if any), electricity and other charges of Municipalities or statutory 

local bodies, ferry charges, toll charges, loading and unloading charges, handling chargers, overhead 

charges and other charges like Sales Tax (Central and/or State), Income Tax, Octopi Duty / Terminal 

Tax, Turnover Tax, VAT, etc. will be deemed to have been covered by the rates quoted by the 

contractor. All other charges for the execution of the specified work, including supply of materials 

and related carriage, complete or finished in all respect upto the entire satisfaction of the Engineer-in-

Charge of the work. No extra claim in this regard beyond the specified rate as per work schedule 

whatsoever in this respect will be entertained. 

 

5) Authorized Representative of Contractor: Successful tenderer while executing the 

project, will mandatorily engage a technical supervisor (Engineer with at least Diploma in 

Civil engineer having 5(five) Years experience for the following purpose; 

(a)  who will supervise the work till completion. 

(b) General day to day management of work. Contractor shall submit work programme.  

(c) To attend measurements when taken by the Departmental Officers and sign the records of 

such measurements which will be taken of acceptance by the contractor. The selection of 

the authorized representative shall be subject to the prior approval of the SAE concerned 

and the contractor shall in writing seek such approval of the SAE giving therein the name 

of work, Tender No., the Name, Address and the specimen signature of the representative 

whom he wants to appoint and the specific purposes as specified here-in-above, for which 

the representative will be authorized. Even after first approval, the SAE may issue at any 

subsequent date, revised directions about such authorized representative and the contractor 

shall be bound to abide by such directions. The SAE shall not be bound to assign any 

reason for his revised directions. Any notice, correspondences, etc. issued to the authorized 

representative or left at his address, will be deemed to have been issued to the contractor. 

 

6) Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the authority. 

Otherwise the authority shall not be bound to take cognizance of such power of attorney. 

 

7) Extension of time: 



For cogent reasons over which the contractor will have no control and which will retard the progress, 

extension of time for the period lost will be granted on receipt of application from the contractor 

before the expiry date of contract. No claim whatsoever for idle labour, additional establishment, 

enhanced cost of materials and labour and hire charges of tools & plants, etc. would be entertained 

under any circumstances. The contractor should consider the above factor while quoting his rate. 

Applications for such extension of time should be submitted by the contractor in the manner indicated 

in Clause-5 of the printed form of ZGA 2911. 

 

8) Contractor’s Go-down : 

The contractor must provide suitable go-downs for cement and other materials at the site of work. The 

cement go-down is to be sufficient in capacity and it must be water tight with either an elevated floor 

with proper ventilation arrangement underneath the floor or if solid raised floor is made, cement is to 

be stored on bamboo or timber dunnage to the satisfaction of the SAE. No separate payment will be 

made for these go-downs or for the store yard. Cement, which is found at the time of use to have been 

damaged, shall be rejected and must immediately be removed from the site by the contractor as per 

direction of the SAE. 

 

9) Arrangement of Land: 

The contractor will arrange land for setting up of Camp office, his go-down, store yard, labour camp 

etc. at his own cost for the execution of the work. Departmental land, if available and if applied for, 

may be spared for the purpose on usual charges as fixed by the Competent Authority. 

 

10) Use of Garden Land: 

Before using any space in Garden land for any purpose whatsoever, approval of the Director will be 

required. Garden land, if available and if applied for, may be spared for the purpose on usual charges 

as fixed by the  Authority. The contractor shall make his own arrangements for storage of tools, plant, 

equipments, materials, etc. of adequate capacity and shall clear and remove on completion of work, 

the shed, huts, etc. which he might have erected in Garden land. If after such use, the contractor fails 

to clear the land, garden authority will arrange to remove those installation and adequate recovery will 

be made from the the contractor ,in the manner as deemed fit by the authority. 

 

11) Clearing of Materials: 

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing 

all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the alignment or 

site of works. On completion of works all temporary structure or obstruction including pipes in 

underground work, if any, must also be removed. All scars of construction shall be obliterated and the 

whole site shall be left in a clear and neat manner to the satisfaction of the SAE. No separate payment 

shall be made for all these works, the cost thereof being deemed to have been included in the rates of 

various items of works quoted by the contractor in the schedule of probable items of works. 

 

12) Sundry Materials: 

The contractor must erect temporary pillars, master pillars, etc. as may be required in suitable places 

as directed by the SAE at his own cost before starting and during the work by which the departmental 

staff will check levels, layout of different works and fix up alignment and the contractor shall have to 

maintain and protect the same till completion of the work. All machineries and equipments like Level 

Machine, Staff, Theodalite etc. and other sundry material like, pegs, strings, nails, flakes, instruments, 



etc. and also skilled labour required for setting out the levels, laying out different structures, etc. shall 

also be supplied by the contractor as per direction of SAE at his own cost. 

 

13) Supplementary / Additional items of Works: 

Notwithstanding the provisions made in the related printed tender form, any item of work which can 

legitimately be considered as not stipulated in the specific price schedule of probable items of work 

but has become necessary as a reasonable contingent item during actual execution of work will have 

to be done by the Contractor, if so directed by the SAE and finally certified by AE the rates will be 

fixed in the manner as stated below :- 

(a) Rate of Supplementary items shall be analyzed in the 1st instant extended possible from the 

rates of the allied items of work appearing in the tender schedule. 

(b) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of 

the allied items of work appearing in the P.W.D. and P.W. (Roads) Department schedule of 

rates of probable items of work as will be in force at the time of N.I.T. 

(c) If the rates of the supplementary items cannot be computed even after application of clauses 

stated above, the same shall be determined by analysis from market rates of material, labour 

and carriage cost prevailing at the time of execution of such items of work. Profit and 

overhead charges (both together) @ 10% (ten percent) will be allowed only. The contractual 

percentage will not be applicable. 

(d) Contractual percentage shall only be applicable with regard to the portions of the analysis 

based on clause 15 (1) and (2) stated above only. 

(e) It may be noted that the cases of supplementary items of claim shall not be entertained unless 

supported by entries in the Work Order Book or any written order from the tender accepting 

authority. 

 

14) Covered up works: 

When one item of work is to be covered up by another item of work the latter item shall not be done 

before the former item has been measured up and has been inspected by the SAE, as the authorized 

representatives of the Director and order given by him for proceeding with the latter item of work. If 

this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the Assistant 

Engineer, may do this inspection in respect of minor works and issue order regarding the latter item. 

 

15) Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be 

approved by the SAE and checking the quality of such materials shall have to be done by the 

concerned Department or as directed by SAE prior to utilization in the work. 

 

16) Water and Energy: 

The contractor shall have to arrange at his own cost the energy required for operation of equipments 

and machineries, pumping set, illuminating work site, office, etc. that may be necessary in different 

stages of execution of work. No facility of any sort will be provided for utilization from the 

departmental sources. All cost for getting energy and / or for any purpose whatsoever will have to be 

borne by the contractor for which no claim will be entertained. However cost for energy /any other 

amenities will be recovered from the contractor’ bill, if supplied by garden authority. 

 

17) Amenities for contractors: 



All materials, tools and plants and all labour (skilled and unskilled) including their housing, water 

supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged 

by the contractor at his own cost. The cost of transport of labour, materials and all other incidental 

items as required for work shall also have to be borne by the Contractor without any extra claim from 

garden. 

 

18) Drawings: 

All works shall be carried out in conformity with the drawings supplied by the garden. The Contractor 

shall have to carry out all the works according to the  Drawing and Detail Working Drawings to be 

supplied by the garden from time to time. 

 

19) Serviceable Materials: 

The responsibility for stacking the serviceable materials (as per decision of the SAE) obtained during 

dismantling of existing structures/roads and handing over the same to the SAE of work of this garden 

lies with the contractor and nothing will be paid on this account. In case of any loss or damage of 

serviceable materials prior to handing over the same to this garden, full value will be recovered from 

the Contractor’s bill at rates as will be assessed by the SAE. 

 

20) Unserviceable Materials: 

The Contractor shall remove all unserviceable materials, obtained during execution at place as 

directed. The contractor shall dressed up and clear the work site after completion of work as per 

direction of the SAE. No extra payment will be made on this account. 

21) Contractor’s risk for loss or damage: 

All risk on account of railway or road carriage or carriage by boat including loss or damage of 

vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without any 

extra claim towards garden. 

 

22) Idle labour & additional cost: 

Whatever may be the reason for claim on idle labour, enhancement of labour rate, additional 

establishment cost, cost of Toll and hire and labour charges of tools and plants, railway 

freight, etc. would not be entertained under any circumstances. 

23) Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be supplied by the Contractor at his 

own cost; all cost of fuel and stores for proper running of the Tools and Plants must be borne 

by the Contractor. 

24) Realization of Garden claims: 

Any sum of money due and payable to the contractor (including security deposit returnable to 

him) under this contract may be approached by the garden authority. . 

25) Compliance of different Acts: 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum 

Wages Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and the rules and 

orders issued hereunder from time to time. If he fails to do so, SAE of the work may at his 

discretion, take necessary measure over the contract. 

 



The Contractor shall also make himself liable for any pecuniary liabilities arising out on 

account of any violation of the provision of the said Act(s). The Contractor must obtain 

necessary certificate and license from the concerned Registering Office under the Contract 

Labour (Regulation & Abolition) Act, 1970. 

 

The contractor shall be bound to furnish to the SAE all the returns, particulars or date as are 

called for from time to time in connection with implementation of the provisions of the above 

Acts and Rules and timely submission of the same, failing which the contractor will be liable 

for breach of contract and the SAE may at his discretion take necessary measures over the 

contract. 

 

26) Safety, Security and Protection of the Environment: 

The Contractor shall, throughout the execution and completion of the Works remove the 

defects therein at his own cost : 

(a) The contractor shall have full regard for the safety of all persons and the Works. 

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and 

watching, when and where necessary or required by the SAE for the protection of the 

Works or for the safety and convenience of the public or others, 

(c) Take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation, 

(d) Ensure that all lights provided by the Contractor shall be screened so as not to interfere 

with any signal light of the railways or with any traffic or signal lights of any local or other 

authority. 

27) Commencement of work: 

The work must be taken up within the date as stipulated in the work order and completed in all 

respects within the period specified in Notice Inviting Tender. 

 

28) Programme of work: 

Before actual commencement of work the contractor shall submit a programme of 

construction of work with methodology clearly showing the required materials, men and 

equipment. The contractor will submit a programme of construction in the pattern of Bar Chart 

or Critical Path Method and a time table divided into four equal periods of progress of work to 

complete the work within the specific period for approval of the Director who reserves the 

right to make addition, alterations and substitutions to such programme in consultation with 

the contractor and such approved programme shall be adhered to by the contractor unless the 

same is subsequently found impracticable in part or full in the opinion of the Director and is 

modified by him. The contractor must pray in writing, showing sufficient reasons therein for 

modification of programme. The conditions laid down in clause 2 of the printed tender form 

regarding the division of total period and progress to work and the time table there for as 



provided in the said clause shall be deemed to have been sufficiently complied with the actual 

progress of work and does not fall short of the progress laid down in the approved time table 

for one fourth, half and three fourth of time allowed for the work. 

 

29) Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the 

correctness of the position, levels, dimensions and alignments of all parts of work. If any 

rectification or adjustment becomes necessary the contractor shall have to do the same at his 

own cost according to the direction of the Director. During progress of works, if any, error 

appears or arises in respect of position, level, dimensions or alignment of any part of the work 

contractor shall at his own cost rectify such defects to the satisfaction of the SAE. Any setting 

out that may be done or checked by either of them shall not in any way relieve the contractor 

of his responsibility for correctness and rectification thereof. 

 

30) Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground 

or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case 

disturbances of service utilities is found unavoidable the matter should immediately be 

brought to the notice of the SAE and necessary precautionary measures as would be directed 

by the SAE shall be carried out at the cost and expenses of the contractor. If the service 

utilities are damaged or disturbed in any way by the contractor during execution of the work, 

the cost of rectification or restoration of damages as would be fixed by the SAE concerned 

will be recovered from the contractor. 

 

31) Testing of qualities of materials & workmanship: 

All materials and workmanship shall be in accordance with the specifications laid down in the 

contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest 

Revision) and relevant IS codes and the SAE reserves the right to test, examine and measure 

the materials/workmanship direct at the place of manufacture, fabrication or at the site of 

works or any suitable place. The contractor shall provide such assistance, instrument, machine, 

labour and materials as the SAE may require for examining, measuring and testing the works 

and quality, weight or quantity of materials used and shall supply samples for testing as may 

be selected and required by the SAE without any extra cost. Besides this, he will carry out 

tests from outside Laboratory as per instruction of SAE. The cost of all such tests shall be 

borne by the agency and that must be considered during quoting rate. 

 

32) Timely completion of work: 

All the supply and the work must have to be completed in all respects within the time 

specified in Notice Inviting Tender from the date of commencement as mentioned in work 

order. Time for completion as specified in the tender shall be deemed to be the essence of the 

contract. 



 

33) Procurement of materials: 

All materials required to complete the execution of the work shall be supplied by the 

contractor after procurement from authorized and approved source. 

 

34) Rejection of materials: 

All materials brought to the site must be approved by the SAE. Rejected materials must be 

removed by the Contractor from the site within 24 hours of the issue of order to that effect. In 

case of non-compliance of such order, the SAE shall have the authority to cause such removal 

at the cost and expense of the contractor and the contractor shall not be entitled to any claim 

for any loss or damage on that account. 

 

35) Implied elements of work in items :- 

Except such items as are included in the Specific Priced Schedule of probable items and 

approximate quantities, no separate charges shall be paid for traffic control measures, shoring, 

shuttering, dewatering, curing etc. and the rates of respective items of works are to be deemed 

as inclusive of the same. 

 

36) Damaged cement: 

Any cement lying at contractor’s custody which is found at the time of use to have been 

damaged shall be rejected and must immediately be removed from the site by the contractor or 

disposed of as directed by SAE at the costs and expenses of the contractor. 

 

37) Issue of Departmental Materials: 

Departmental materials will not be issued under any circumstances. 

 

38) Force Closure: 

In case of force closure or abandonment of the works by the Department the contractor will be 

eligible to be paid for the finished work and reimbursement of expenses actually incurred 

thereof by him but not for any losses. 

 

39) Tender Rate: 

The contractor should note that the tender is strictly based on the rates quoted by the 

Contractor on the priced schedule of probable item of work. The quantities for various other 

items of works as shown in the priced schedule of probable items of works are based on the 

drawing and design prepared by the Department. If variations become necessary due to design 

consideration and as per actual site conditions, those have to be done by the contractor at the 

time of execution at the rate prescribed in the tender clause. No conditional rate will be 

allowed in any case. 

40) Delay due to modification of drawing and design: 

The contractor shall not be entitled for any compensation to any loss due to delays arising out 

of modification of the drawing, addition & alterations of specifications. 

 

41) Additional Conditions: 



 

A few additional conditions under special terms and conditions: 

 

(a) Rate quoted shall be inclusive of clearing site as per direction of the Director. 

(b) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Octroi and all other 

duties, if any. 

(c) Display board (Informatory) of size 150 cm X 90 cm is to be provided at the work-site with 

aluminum plate hoisted on steel tubular pipe / angle  post to a height of 1.5 Metre at the cost of 

the contractor including fitting, fixing, painting, lettering, etc. complete as per direction of 

Engineer-in-Charge. 

(d) The Contractor is to display caution board at his own cost as per direction of Director. 

(e) Deep excavation of trenches and left out for days shall be avoided. 

(f) Labour welfare CESS will be deducted @ 1% (one percent) of gross bill value as per rule. 

(g) The whole work will have to be executed as per departmental drawings available in this 

connection at the tender rate. 

(h) Income Tax will be deducted from each bill of the contractor as per applicable rate and rules 

in force. 

(i) In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending 

the West Bengal Finance (Sales Tax) Act, 1994 necessary LWS will be deducted as per rate in 

force from the bill in addition to other deduction as per extent rules. 

 

42) Royalty: 

The Contractor will have to submit the receipt of payment of royalty to the Government for 

use of sand, stone materials, laterite, Moorum, gravel, etc. to the SAE before preparation of 

bill for payment, when they collect the materials directly from the source. If they collect the 

materials from the authorized quarry holder or commercial establishment who directly or 

indirectly pay the royalty to the Government, necessary certificate or cash memo for sale in 

that respect from them shall have to be produced to the SAE failing which necessary 

deduction from the dues of the contractor may be made as fixed by the SAE. 

 

43) Night Work: 

The contractor shall not ordinarily be allowed to execute the work at night. The contractor 

may however, have to execute the work at night, if instructed by the Director. For true 

technical or emergent reasons, the work may require to be executed during the night also 

according to the instruction of the SAE. In that case the contractor shall have to arrange for 

separate set of labour with sufficient and satisfactory lighting arrangement for the night work. 

No extra payment whatsoever in this respect will be made to the contractor. 

44) General: 

The information given hereafter is without any prejudice. The intending bidders should satisfy 

themselves regarding the latest conditions of the site and its surroundings by personal check 

and investigation. 



45) Name of Work: 

As mentioned in N.I.T. 

46) Scope of Work: 

The Work shall, interalia, broadly consist of:- 

47) Works as mentioned in specific Priced Schedule of probable items of work. 

48) Location of Work site: 

As mentioned in N.I.T. 

49) Working condition: 

During execution of work, contractor will remain responsible for providing unhindered 

passage to traffic on road adjacent to site, providing lighting and guarding arrangement during 

night for safety and no extra cost will be paid on this account. 

It is to be noted that there will not be any electrical facility at work site. Bidder should make 

his own arrangement for water, necessary power of lighting, welding, running of pumps etc. 

and the cost for such arrangement shall be deemed to have been included in the rates quoted 

by the bidder. 

Work shall have to be executed in accordance with the rules and regulations in vogue of 

Government of West Bengal and local authorities. 

 

50) Specifications: 

Details of Specifications to be followed in the Proposed Construction are given here-in-after, 

in the Schedule. 

 

51) Codes of Practice : 

Latest editions of the Indian Standard Specifications and codes of practice – some of which 

are mentioned below and as per departmental schedule of rates as mentioned in Sl. No. C. 1. 

of special terms & conditions of contract of bid documents (Section – C) are to be followed 

during execution of the works. 

 

i. IS 456  : Code of Practice for plain and reinforced concrete. 

 

ii. IS 800  : Code of practice for general construction in steel. 

 

iii. IS 2751  : Code of Practice for Welding of Mild Steel Plain and Deformed  

Bars for Reinforced Concrete Construction. 

 

iv. IS 383  : Specification for coarse and fine aggregates for natural sources  

for concrete. 

 

v. IS 432  : Mild steel and medium tensile steel (Part-I) bars and hard  

drawn steel wire for concrete reinforcement. 



 

vi. IS 4990  : Indian Standard Specification for  concrete shuttering works. 

 

 

 

vii. IS 2911  : Code of practice for design and construction of pile. 

 

viii. IS 1904  : Code of practice for design and construction of foundations in  

soils. 

 

ix. IS 2750  : Specification for Steel Scaffoldings. 

 

x. IS 1161  : Specification for steel tubes for structural purposes. 

 

xi. IS 3764  : Safety Code for excavation work. 

 

52) Salient Features of Project: 

 

i. As per B. O. Q. of work. 

53) Detailed Specification: 

 

Materials for civil work / structures: 

All materials to be used for structure must be procured, stored and tested before use 

conforming to respective Clauses of prevailing codes of practice. 

 

(a) Cement: 

O.P.C. conforming to IS 12269 and P.P.C. conforming to IS 1489 shall be used. 

 

(b) Coarse aggregate: 

Coarse aggregate shall conform to the specifications laid down in IS 383. 

 

(c) Fine aggregate: 

Fine aggregate shall conform to the specifications laid down in IS 383. 

 

Samples of coarse and fine aggregates proposed to be used by the Contractor 

must be deposited with the SAE for his approval.  The Samples shall be fair 

indications of the general quality and shall be delivered in 3 (three) nos. 450 

GMs bottles. 

 

On approval of samples one set will be retained by the SAE, one set shall be 

sent to his representative at site of works and the third set shall be returned to 

the contractor for keeping in his site office.  Any consignment which in the 



opinion of the SAE does not conform with the approved samples should be, if 

so directed, immediately removed by the Contractor at his own cost. 

(d) Water: 

Water shall be potable, free from any harmful chemicals or suspended 

materials. 

 

(e) Steel Reinforcement: 

All steel reinforcement shall conform to the provisions contained in IS 1786-

1987.  For reinforced concrete work in any part of the structure the provisions 

of IS 456-2000 will apply. 

 

(f) Structural Steel work: 

 Structural steel shall conform to IS 226. 

 

(g) Structural Steel work: 

 Structural steel shall conform to IS 226. 

(h) Concrete: 

Concrete must be produced and laid conforming to relevant clauses of IS 456. When concrete 

is specified by strength, it is termed as “Design Mix Concrete” or “Grade of Concrete”.  Such 

concrete is that in which the design of mix. i.e. determination of the proportions of cement, 

aggregates and water is arrived at to have a Target Mean strength for each grade of concrete. 

(i) Mix Design: 

         The Mix design shall be done by the contractor as per IS 10262 (Recommended guide 

lines for mix design) and I.S. SP-23 (S&T) - 1982 (Hand Book on concrete Mix) and I.S. 383-

1970. 

 

However, for guidance it is to be noted that the mix and water cement ratio 

shall be arrived at after preliminary tests which shall be done as per relevant 

clause of IS 456. 

 

The SAE will approve the final design and job mix in accordance with 

stipulations of IS 456. The Contractor shall stick to the job mix formula 

approved by the SAE.  However, the same may be modified only with specific 

written permission of the SAE. 

 

(j) Admixture: 

To improve the workability of concrete and cement grout, admixtures 

conforming to I.S. 6925 and I.S. 9103 may be used on specific written 

permission of the Superintending Engineer.  Admixtures generating Hydrogen, 

Nitrogen etc. shall not be used.  The cost of admixtures and labour for mixing 

the same shall be deemed to have been included in the rates quoted for 

respective works. 

 

(k) Construction Joint: 



Concreting shall be carried out continuously up to construction joints, the 

position and arrangements of which shall be predetermined by the SAE or his 

representative.  Any intermediate rest/pause shall also be subject to his 

approval.  All construction joints shall have to be provided as per relevant 

clause of IS 456 – 2000. 

54) Curing of Concrete: 

Concrete shall be cured properly and protected from any harmful effects. Stipulations of 

relevant Clauses of IS 456 shall be strictly adhered to. 

 

55) Testing of Concrete for R.C.C. / P.C.C. Works: 

The contractor shall provide all labour, materials and appliances including cube testing 

machine required to make test specimens for designing concrete mix and testing the quality of 

concrete going into the job. 

Test cube shall be prepared as per IS-1199.  150 mm cubes shall be made, cured & tested at 7 

days and at 28 days for compressive strength conforming to IS-516.  Strength of concrete at 7 

days age can be converted to 28 days as per IS: SP-24. 

The contractor shall make all arrangements and do everything necessary for proper making 

and curing the test specimen under the direction, supervision and control of the SAE or his 

representatives at their cost. 

The SAE or his representative may at any time direct the contractor to make specimen from 

the concrete actually going into the job. The contractor shall forthwith comply with that 

direction. 

 

56) Acceptance Criteria of Concrete: 

Acceptance criteria shall conform to relevant clauses of IS 456. 

 

Where the cube strength falls below the allowable strength specified and the SAE on the basis 

of test results is satisfied that the concrete deficient in strength is acceptable, the SAE shall 

have full power in his absolute discretion to reduce the rate as a penal measure. 

 

57) Reduced Rate for under-specified Concrete: 

The contractor shall remain fully liable for producing concrete of specified strength. In case 

the concrete is found to be acceptable as under-specified work due to deficiency in strength of 

concrete and is accepted by the SAE reduction in rate may be applied as under. 

 

Percentage reduction =
Design Strength  Observed Strength

Design Strength
 x 100 

 

If the deficiency in strength of concrete is beyond tolerable limit the SAE may at his discretion 

direct the portion of concrete certified by him so deficient in strength to be replaced by 

concrete of specified strength at the Contractor’s cost. 

 

The SAE may also at his discretion allow deficient concrete to remain but the deduction on 

account of such deficiency in strength shall be made above. 

 

58) Additional Tests of Concrete: 



For any substandard concreting due to bad workmanship, honeycombing, bulging etc. and also 

due to concreting found deficient in strength, the SAE may conduct additional tests, if 

required, in the opinion of the SAE for testing the flexural strength, durability and other 

required parameters of the concrete on cored samples or on the newly constructed structure. 

The following are the examples (not exhaustive) of tests. Any number of the tests may be 

carried out as decided by the SAE. The contractor shall arrange for the test and bear the cost of 

the same, as per direction of the SAE. If the newly constructed concrete structure fails to attain 

the desired strength, durability and other properties of the concrete by any one of the tests 

stated in Cl. No. D. 16.1., the SAE shall have discretion to get the defective portion replaced 

or rectified at the contractor’s cost. In such cases the decision of the SAE will be final and 

binding. 

 

(a) Non-destructive Test Methods: 

(b) Surface hardness Tests: 

 They include the William’s Testing Pistol, Frank Spring Hammer, Einbeck Pendulum 

hammer. 

(c) Rebound Test: 

 Schmidt rebound Hammer. 

(d) Penetration Techniques: 

 These include the smitz Hammer, Split Pin and Windsor probe. 

(e) Dynamic or Vibration Tests: 

 These include resonant frequency and mechanical sonic and ultrasonic pulse velocity methods. 

They include the Sonometer, the PUNDIT equipment and unltrasonic pulse velocity 

measuring equipments. 

(f) Magnetic Methods: 

 They include the Pachometer and Cover meter. 

(g) Chemical tests to obtain cement  content, Aggregate / ratio and grading: 

   The above tests shall be carried out by any approved laboratory or firm. 

59) Mode of Measurement for Payment of Concrete: 

Payment shall be made on volume of concrete as per recorded measurement. Cost of cement, stone 

chips, sand and any admixture, cost of  transportation of concrete, and its placement using pumps etc. 

and any other allied items of work, excluding reinforcement, pre-stressing steel and other accessories 

shall be deemed to have been included in the rate. 

60) Shuttering:- 

Form work must conform to Clause Nos.1501 to 1513 under Section 1500 of specification for 

road and bridge works – 4th revision published by I.R.C. Shuttering shall be of approved type 

with hard wood timber planks true to line with smooth surface and not less than 37.5 mm thick 

with 4 mm thick plywood lining over the planks.  The plywood shall conform to IS 4990 – 

1993. However, as an alternative, sufficiently rigid steel shuttering may be used, if so desired 

or approved by the SAE. 

 

All shuttering and framing must be adequately stayed and braced to the satisfaction of the 

SAE for properly supporting the concrete during the period of hardening.  It shall be so 

constructed that it may be removed without shock of vibration to the concrete. 



 

Drawings showing shuttering details together with supporting design calculation in detail 

should be submitted by the contractor to the Engineer-in-Charge for his approval before taking 

up the work. 

 

Before concrete is placed, the shuttering must be coated with an approved preparation for 

preventing the adhesion of the concrete to the shuttering and it is to be of such a nature and so 

applied that the surface of the finished concrete is not stained.  Cares should also be taken that 

such approved preparation shall be kept out of contact with the reinforcements. The interior of 

all moulds and boxes must be thoroughly washed with a hose pipe or otherwise so as to be 

properly cleaned and free from all extraneous matter previous to the deposition of concrete. 

 

61) Mode of Measurement for Payment: 

Separate payment shall be made for shuttering, if not otherwise mentioned. Wherever 

necessary, shuttering and staging must be provided. Unless otherwise stated no payment will 

be made for such shuttering or staging and the cost thereof will be deemed to have been 

covered by the rate for relevant finished item of work. Where payment for shuttering has been 

specified, the rate shall be deemed to cover the cost of the necessary staging as well. Payment 

if any, for shuttering will be on the basis of surface area of shuttering in actual contact with 

concrete. 

62) Finishing of Concrete Surface: 

As soon as the shuttering has been removed, the visible surface of the concrete shall be rubbed 

down to perfectly smooth finish, free from all irregularities.  The finish must be produced by 

using any of the methods specified in the specifications and codes of practice. No separate 

payment will be made for finishing surfaces. 

 

63) Steel reinforcement for structure: 

This work shall consist of furnishing and placing reinforcement of the shape and dimensions 

shown on the drawings and as specified in Clause Nos. 1601 to 1609 under Section 1600 of 

Specifications for Road and Bridge Works 4th – revision published by IRC. 

           Generally TMT bars of grade Fe 415 shall be used for the structure. 

The Contractor’s rate shall include the cost of reinforcements and cost of carriage for steel 

materials to work site, labour for cutting the bars to correct length, bending cold to shape, 

placing and fixing in the position as shown in drawing with black annealed wire of approved 

gauge securely tied at every inter-section or as directed. The contractor shall without extra 

charge provide all other support and fixing required and shall take precautions that all such 

temporary fixings are removed before the concrete is put in the mould. The contractor’s rate 

shall also include any initial straightening of the bars if necessary and removing loose rust or 

scales, if any, and other incidental works in this connection. It should also include the cost of 

supply of black annealed wire of approved gauge required for tying reinforcement. Cost of 

spot or running welding as and when provided as per direction of the SAE for lap splice shall 

be included in the rate. 

 

64) Mode of Measurement for Payment: 

 Payment shall be made on weight of reinforcement steel including quantity for laps 

and splices. 

 



65) Earth Work in excavation : 

Specification laid down in PWD schedule of rates shall be followed.  

66) Welding: 

Welding shall conform to the specifications laid down in relevant IS codes of practice. 

 

N.B.: Specifications of any item of works not covered here in above shall be guided by the P.W.D. / 

P.W. (Roads) Directorate’s Schedule of Rates in force at the time of N.I.T. and latest edition of 

relevant Indian Standard Specifications and Codes of Practice. 

 

 67) For Electrical works the Contractor shall have one Electrical Diploma Engineer / One 

Supervisor in its pay roll having expertise in electrical works with valid Supervisory Certificate of 

Competency issued by the Directorate of Electricity, Govt. of West Bengal .  

 

The Agency shall have the following measuring instruments :       

i. Insulation Tester (500V) Megger  

ii.Digital Multi-meter 

iii.Tong Tester . 

 

The electrical work shall be progressed with the progress of civil work. No claim of the contractor 

shall be entertained by the Department for the idle labour.  

 

The conduit shall be laid in the RCC works in general well before their concreting and in walls well 

before their plastering and in polythene pipes as per instruction of Engineer-in-Charge for electrical 

work.  

 

Samples of electrical materials are to be approved by the concerned SAE , Electrical Wing before use. 

If I.S.I marked material is not available it should be conforming to BIS specification amended up to 

date. 

The contractor shall submit the completion certificates and completion Plans for Electrical work as 

per General Specification. 

  



 

FORM – I 

APPLICATION 

 

 

 

To 

Director 

Zoological Garden, Alipore 

Kolkata-700 027 

 

Subject: Name of the work with E-tender reference No. - . Reference: (N.I.T No.) ______________ 

 

Dear Sir/Madam, 

Having examined the statutory and NIT documents; I/We hereby submit all necessary information and 

relevant documents for evaluation. 

 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of 

firms for application and for completion of the contract documents is attached herewith. 

 

I/We are interested in bidding for the work mentioned above. 

 

I/We understand that 

a) E-tender Inviting Authority and Accepting Authority can Amend the scope and value of the 

contract bid under this project. 

b) E-tender Inviting Authority and Accepting Authority reserve the right to reject any e-tender 

without assigning any reason. 

 

 

The application is made by me/us on behalf of ______________________ in the capacity of the 

_____ duly authorized to submit the e-tender  

 

Enclosure:  

(1) Technical Proposal ( Envelop/Folder) 

 

 

 

 

 

 

Signature of authorized officer of the Farm:____________________________  

 

Title & Capacity of the officer:______________________________________  

 

Name of the Firm with Seal:________________________________________  

 

 

 

 

 

 

 



 

FORM – II 

STRUCTURE AND ORGANISATION 

 

 

 

 

 

1. Name of the applicant (Tenderer):  

 

 

 

 

2. Office Address: 

 

 

Telephone No.:      Fax No.: e-mail : 

     

 

3. Name and address of Bankers: 

 

 

 

 

4. Attach an organization chart showing the structure of the company with names of key 

personnel and technical staff with Bio-data 

 

 

 

:  

Date:______________  

 

Signature of authorized officer of the Farm:____________________________  

 

Title & Capacity of the officer:______________________________________  

 

Name of the Firm with Seal:________________________________________  

 

Note: 1. Application covers Proprietary Farm, Partnership, Pvt. Ltd. Company or Corporation. 

  



FORM – III  

EXPERINECE PROFILE 

List of Projects completed that are similar in nature to the works 

 

Name 

of the 

TIA 

Name, 

Locatio 

n and 

Nature 

of work 

Name of 

authorise 

d 

superviso 

r with 

Designati 
on 

Contr 

act 

Price 

Indian 

Rupee 

s 

Percenta 

ge of 

participa 

tion of 

company 

Origin 

al Date 

of 

startin

g work 

Origin 

al date 

compl 

etion 

of 

work 

Actual date 

of starting 

of work 

Actual 

date of 

Comple 

tion of 

work 

Reason 

for 

delay in 

complet 

ion 

          

          

          



 

FROM – IV 

FINANCIAL STATEMENT 

 

 Name of Applicant: 

 Summary of Annual Turnover based on the audited financial statement of the last three financial 
years. (Attach copies of the audited financial statement of the last three financial years) 

 

 

 Year2022-2023 
(Rs. In Lakh) 

Year2023-2024 
(Rs.In Lakh) 

Year2024-2025 
(Rs. In Lakh) 

a)Annual Turnover    

b)Average Turnover    

 

Certified and Signed by the 

Chartered Accountant of the 

Firm Sign by:- 

Membership No:- 

 

Name of the Officer 

 

.......................................... 

 

Name of the Firm with Seal 

   



  

AFFIDAVIT – “Y” 

(To be furnished in Non-judicial stamp paper of Rs. 10.00 (Rupees Ten Only) duly notarised after 

publication of E-NIT & e-NIT No. & date should be mentioned in the body of Affidavit) 

 

1) I, the under-signed do certify that all the statements made in the attached documents are true and correct. I have all 

machineries as per NIT & all will be at site during entire period of work. In case of any information submitted proved to be 

false or concealed, the application may be rejected and no objection/claim will be raised by the under-signed.  

2) The under-signed also hereby certifies that neither our firm M/S…………………………………………………………… nor any of 

constituent partner had been debarred to participate in tender by the any Government Department during the last 5 (five) 

years prior to the date of this N.I.T. I/We have presently…………….……..nos of works in my hand & I would finish the work in 

time.  

3) The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent information as 

deemed necessary and/or as requested by the Department to verify this statement.  

4) The under-signed understands that further qualifying information may be requested and agrees to furnish any such 

information at the request of the Department.  

5) Certified that I have applied certified that I have applied in the tender in the capacity of individual/ as a partner of a 

firm/authorized representative of company or society and I will not handover the job to any other person except my 

employee to supervise.  

 

Date:_________________  

Signature of authorized officer of the firm:_______________________  

Title & Capacity of the officer:_________________________________  

Name of the Firm with Seal:___________________________________  

 

 

Enclosure:  

(1) Statutory Documents  

(2) Non Statutory Documents  
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