
ZOOLOGICAL  GARDEN  

Alipore, Kolkata 700027 
 

 

 

No:987/ZGA/2025                                                     Date : 12/05/2025 

 

Notice Inviting e-Tender No.   43/ZGA/E-Tender/2025   

The Director, Zoological Garden Alipore invites e-tenders for the following work(s) from the eligible 

persons/agencies/companies, including consortium and partnership firms as detailed in the table below. 

[Collection (downloading) and Submission (uploading) of Tender can be made online through the website 

https://wbtenders.gov.in only]. 

List of Works: 

Sl 

 

Name of the work 

 

(1)` 

Estimated 

Amount Put 

to 

Tender(Rs.) 

(2) 

 Amount of 

Earnest 

Money to be 

deposited 

(Rs.) 

Period of 

Completion 

(4) 

Name of 

the 

Concerned 

Officer 

(5) 

Eligibility of 

Contractor 

(6) 

1 

Estimate for 

providing 15 Nos. 

shed at Deer 

enclosure of 

Zoological Garden, 

Alipore, Kolkata. 

6,88,748.00 13,775.00 
45 ( Forty 

five days) 

Director 

Zoological 

Garden, 

Alipore 

Eligibility Criteria as 

per serial No. 1 

mentioned below) 

 

 

    In the event of e-filling, intending bidder may download the tender documents from the website 

https://wbtenders.gov.indirectly with the help of Digital Signature Certificate. Necessary cost of Earnest 

Money may be remitted through NEFT/ RTGS issued from any bank in favor of the “Zoological 

Garden,Alipore” payable at KOLKATA  (Account no 10916349980 , IFSC : SBIN0000004 , NAME : 

ZOOLOGICAL GARDEN ALIPORE )  and also to be documented through e-filling.. Partial biding is 

allowed 

1.Eligibility Criteria for participation in tender: 

(a) All categories of intending Tenderers shall have satisfactorily completed as a prime agency during the last 

5 (five) years prior to the date of issue of this Tender Notice and as per Notification no. 03-A/PW/O/10C- 

02/14dated 12.03.2015 

For 1st Call of NIT : 

Intending tenderer should produce credentials of similar nature of completed work (supply ) of the minimum 

value of 40% of the estimated amount put to tender during 5(five) years prior to the date of issue of the 

tender notice; or, 



Intending tenderers should produce credentials of 2(two) similar nature of completed work, each of minimum 

value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of the 

tender notice; 

or 

Intending tenderers should produce credentials of 1(one) single running work of similar nature which has 

been completed to the extent of 80% or more and value of which is not less than the desired value at 

above; In case of running works , only those tenderers who will submit the certificate of satisfactory running 

work from the Competent authority, or equivalent competent authority will be eligible for the tender. In the 

required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal 

action has been initiated against the executed agency, i.e., the tenderer. 

For 2nd Call of NIT : 

Intending tenderer should produce credentials of similar nature of completed work (supply ) of the minimum 

value of 30% of the estimated amount put to tender during 5(five) years prior to the date of issue of the 

tender notice; 

or, 

Intending tenderers should produce credentials of 2(two) similar nature of completed work, each of minimum 

value of 25% of the estimated amount put to tender during 5(five) years prior to thedate of issue of the tender 

notice; 

or 

Intending tenderers should produce credentials of 1(one) single running work of similar nature which has 

been completed to the extent of 75% or more and value of which is not less than the desired value at 

above; In case of running works , only those tenderers who will submit the certificate of satisfactory running 

work from the Competent authority, or equivalent competent authority will be eligible for thetender. In the 

required certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal 

action has been initiated against the executed agency, i.e., the tenderer. 

Documents: 

Sl. 

No. 

Category Name Sub-

Category 

Description 

 Document Name 

A Certificates Certificates 1. 

 

GST Registration Certificate and 

Acknowledgement 

2. PAN Card 

3. P. Tax (Challan) (for the Preceding financial 

year) 

4. EPF & ESI registration 

B. Company Details 
Company 

Details 

1 Proprietorship Firm –(Trade License) Structure 

& Org  



2 Partnership Firm –(Partnership Deed) (Trade 

Licence)  

3 Pvt.Ltd./LLP/Ltd. Company –(Incorporation 

Certificate, AOA, MOA Trade  License  

4 Society (Society Registration Copy) , Trade 

License and Food & Beverage License, Power 

of Attorney, MOA and AOA of the Company 

C. Credential 

Certificate 

Credential -1 

 

1 
Similar nature of work done & completion 

certificate along with Work Order and BOQ 

which is applicable for eligibility in this work in 

West Bengal Forest Department and West 

Bengal Zoo Authority 

D. Financial Info Turn Over 

1  I.T. Return for Assessment year (for the last 

financial year)* 

2 Last three years Audited Balance Sheet and 

Profit and Loss A/c statement 

3 Form –I (Structure & Organization) ( To be 

submitted by Company’s Letter Head) 

4 Form –II (Experience Profile) ( To be submitted 

by Company’s Letter Head) 

5 Form –III (Financial Statement) ( To be 

submitted by Company’s Letter Head) 

6 Annexure-A (Additional Security Performance 

to be filled by bank authority as applicable) 

F. Affidavit  1 Affidavit- Y  ( to be submitted in notarized 

format) 

 

 All bidders are  fill up the table along with other relevant document as mentioned in DOFR-

12016(25)/35/2025-Cand E SEC DOFR (comp 1126250) note 9 & 10 dt 17/2/2025 

 

 

Seria

l 

Items  

 

1. NIT  

2. EMD  

3. PT Deposit receipt Challan  

4. GST registration Certificate and latest 

GST return of the last month 

 

5. I.T.R Acknowledgement latest receipt  



6. PAN Card  

7. Voter ID card  

8. ESI and EPF registration Certificate  

9. Trade license  

10. Experience Profile 

(List of completed project of similar 

nature) 

 

11. Bidder’s Annual Turn Over should be at 

least 100% of estimated project of this 

NIeT in the last 3 preceding years 

 

12. Bidder’s profit should have made after 

taxes for each of these last 3 financial 

years. 

 

13. Profit and loss balance sheet for last 3 

financial years. 

 

14. Audit report/Tax audit report  

   

 

 Fill up the above format with attach document and upload. 
 

 

2.  Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed in the 

website https://wbtenders.gov.in Tender documents may be downloaded from website and submission of 

Technical Bid and Financial Bid will be done as per Time Schedule stated in Sl. No. 03. 

3.  The FINANCIAL OFFER of the prospective tenderer will be considered only if the TECHNICAL BID 

& sample of the items of the tenderer is found qualified by the ‘Tender Evaluation Committee’ formed by 

the Director, ZGA. The decision of the ‘Tender Evaluation Committee’ will be final and absolute in this 

respect. 

Joint Ventures/sub contract will not be allowed. 

A prospective bidder shall be allowed to participate in the instant job either in the capacity of individual or as 

a partner of a firm.  

A prospective bidder shall be allowed to participate in the instant job either in the 

capacity of individual or as a partner of a firm. Running payment for work may be 

made to the executing agency as per availability of fund. The executing agency may 

not get a running payment unless the gross amount of running bill is 05 (five) lakh 

or 20% of the tendered amount whichever is less.  

 

No mobilization advance and secured advance will be allowed. 



Bid shall remain valid for a period not less than 180 (one hundred eighty) days from the last date of 

submission of Financial Bid / Sealed Bid. If the bidder withdraws the bid during the validity period of bid, 

the earnest money as deposited will be forfeited forthwith without assigning any reason thereof. 

4.       Date and Time Schedule: 

Sl. 

No. 
Particulars 

 

Date & Time 

 

1 

 

Date of uploading of N.I.T. & other Documents (online) 

(Publishing Date) 

13.05.2025 & 

10.00 Hrs. 

 

 

2 

 

Documents download/sell/submission start date (Online) 

13.05.2025 & 

10.00 Hrs. 

 

 

3 

 

Bid Submission closing (On line) 

20.05.2025 & 

14.00 Hrs. 

 

 

4 

 

Last Date of submission of Earnest Money Deposit (Demand 

Draft) Off line & hard copy of tender documents. 

20.04.2025 & 

15.00 Hrs. 

 

 

5 

 

Bid opening date for Technical Proposals (Online) 

22.04.2025 & 

14.00 Hrs. 

 

 

6 

 

Date for opening of Financial Proposal (Online) and 

physically sample 

Presentation  

 

The date and time 

of financial bid 

opening will be 

announced after 

Technical bid 

evaluation 

 

5.Description of work 

a) Site of work and necessary drawings may be handed over to the agency phase wise. No claim in this 

regards will be entertained. 

 b) The Prospective Bidder shall have to execute the work in such a manner so that appropriate service level 

of the work is maintained during progress of work. If any defect / damage is found during the period of 6(six) 

months after the completion of work, the contractor shall restore the damage/defect at his own cost to the 

specification at par with instant project work. On failure to do so, penal action against the contractor will be 

imposed by the garden authority as deemed fit. The contractor may quote his rate considering the above 

aspect and after visit. Refund of Security Deposit will only be made after successful maintaining of 

appropriate service level of the work as mentioned above after 12 ( twelve ) months from the date of 

completion of the work. 

 

6.Earnest Money: The amount of Earnest Money  @2% (as mentioned above) to be deposited of Earnest 

Money may be remitted through NEFT/ RTGS issued from any bank in favor of the “Zoological 

Garden, Alipore” payable at KOLKATA  (Account no 10916349980 , IFSC : SBIN0000004 , NAME : 

ZOOLOGICAL GARDEN ALIPORE ) and also to be documented through e-filling. The said amount 

will be adjusted with the security money of the successful bidder. 

 

7.    Security Deposit:  The contractor whose tender is accepted will be required to furnish security 

deposit by NEFT/RTGS amounting to 10% of   the monthly indent value according to the quoted 

price.  Same value may be deducted from Bill value, if it is not deposited. No interest will be paid on 

Security Deposit. 

 



8. Additional Performance Security: 

When the bid rate is 80% or less of the Estimate put to tender then an Additional Performance Security in the 

form of Bank Guarantee to be submitted as per Memo No. 796-F(Y) Dated: 25.02.2022 from Finance 

Department, Audit Branch. The Bank Manager of the bank issuing Bank Guarantee to submit in the 

prescribed format as mentioned Annexure-A in the NIT alone will be accepted. Non-submission of the 

prescribed Bank Guarantee in the prescribed format is the sufficient reason to reject the bidder and 

no further bid will be entertained, whatsoever, the case may be. 

 

9.  The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works and its 

surroundings and obtain all information that may be necessary for preparing the Bid and entering into a 

contract for the work as mentioned in the Notice Inviting Tender, before submitting offer with full 

satisfaction, the cost of visiting the site shall be at his own expense.  

 

 

10. The intending Bidders shall clearly understand that whatever may be the outcome of the present 

invitation of Bids, no cost of Bidding shall be reimbursable by the garden  authority. The tender accepting 

authority of Zoological Garden reserves the right to accept or reject any offer without assigning any reason 

whatsoever and is not liable for any  cost that might have been incurred by any Tenderer at the stage of 

Bidding. 

11. Conditional / Incomplete tender will not be accepted under any circumstances. 

12. The intending tenderers are required to quote the rate online. 

 

13. Refund of EMD: The Earnest Money of all the unsuccessful tenderers deposited in favour of Zoological 

Garden,Alipore will be refunded by the Director ,Zoological Garden, Alipore on receipt of application from 

tenderers. 

 

14. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any other 

paper found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in the 

tender and that application will be rejected without any prejudice. 

 

15. The Director, Zoological Garden, Alipore reserves the right to cancel the N.I.T. due to unavoidable 

circumstances and no claim in this respect will be entertained. The volume of specific item may change based 

on actual requirement of the zoo. 

 

 

16.  If there be any objection regarding prequalifying the Agency that should be lodged on line to the 

Chairman of Tender Evaluation Committee within 2 (two) days from the date of   publication of list of 

qualified agencies and beyond that time schedule no objection will be entertained by the Tender Evaluation 

Committee. 

 

17. Before issuance of EACH WORK ORDER, the tender inviting authority may verify the credential and 

other documents of the lowest tenderer, if found necessary. After verification if it is found that the 

documents submitted by the lowest tenderer is either manufactured or false in that case work order will 

not be issued in favour of the said Tenderer under any circumstances without any reference to the lowest 

tenderer. 

The work will be commenced after the fund is available with the authority. 

 

18.  If any discrepancy arises between two similar clauses on different notification, the clause as stated in 

later notification will supersede former one in following sequence: 

i  )N.I.T.       

ii) Terms & Conditions 



iii) Technical Bid 

iv)  Financial Bid 

19. Qualification criteria: 

         The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will determine 

the eligibility of each bidder. The bidders shall have to meet all the minimum   criteria regarding: 

                 a)  Financial Capacity 

                 b)  Experience / Credential & others eligibilities mentioned above 

 

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the minimum 

criteria as mentioned in above .If any document submitted by a bidder is either manufactured or false, in such 

cases the eligibility of the bidder / tenderer will be rejected at any stage without any notice. 

 

20. Escalation of Price on any ground and consequent cost overrun shall not be entertained under any 

circumstances. Rates should be quoted accordingly. 

 
21. No. price preference and other concession will be allowed. 

22. Mandatory engagement of Job Card holders: 

Wherever applicable, As per the Gazette Notification No. 1140 PRD-33011/1/20-24-MGNERJSEC Dated: 

07.03.2024, Job Card holders shall mandatory be engaged in the works where rural unskilled worker can be 

engaged. The agency executing the works shall also furnish a certificate after completion of works that only 

Job Card holder were engaged for unskilled works during execution. 

23. Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition) 

Act. 1970 (b) Apprentice Act. 1961 and (c) minimum wages Act. 1948 of the notification thereof or any 

other laws relating there to and the rules made and order issued there under from time to time. 

24.    Guiding Schedule of Rates :  Rates have been taken from P.W.D. (W.B.) Schedule of Rates 

 

 

 

 Sd/- 

Director 

                                                                                                                      Zoological Garden, Alipore 

 

 

 

  



 

ZOOLOGICAL GARDEN,ALIPORE 

SECTION - A 

INSTRUCTION TO BIDDERS 

General guidance for e-Tendering:  

     Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the 

contractors to participate in e-Tendering. Registration of Contractor: 

 

      Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered 

with the Government e-Procurement System, through logging on to (the web portal of ZGA the contractor is 

to click on the link for  

e- Tendering site as given on the web portal. 

 

Digital Signature certificate (DSC): 

 

Each contractor is required to obtain a Digital Signature Certificate (DSC) for submission of tenders from the 

approved service provider of the National Informatics Centre (NIC) on payment of requisite amount. Details 

are available at the Web Site stated in Clause A.1. above. DSC is given as a USB e-Token. 

 

The contractor can search & download N.I.T. & Tender Document(s) electronically from computer once he 

logs on to the website mentioned in Clause A.1. using the Digital Signature Certificate. This is the only mode 

of collection of Tender Documents. 

 

Submission of Tenders: 

Tenders are to be submitted through online to the website stated in Clause A.1. in two folders at a time for  

work, one in Technical Proposal & the other is Financial Proposal before the prescribed date &time using the 

Digital Signature Certificate (DSC). The documents are to be uploaded virus scanned copy duly Digitally 

Signed. The documents will get encrypted (transformed into non readable formats). 

 

Technical Proposal: 
 The Technical proposal should contain scanned copies of the following in one covers (folders). 

 

(a). Statutory Cover Containing the following documents: 
 

1) EMD AND OTHER DOCUMENTS: 

 

a)  Photocopy of Demand Draft/ NEFT/ RTGS towards Earnest Money (EMD) as prescribed in the N.I.T. 

against the work in favourof  ZoologicalGarden,Alipore. 

 

b)  N.I.T. 
 

(NIT & Tender Document downloaded properly and upload the same Digitally Signed). The rate will be 

quoted in the B.O.Q. Quoted rate will be encrypted in the B.O.Q. under Financial Bid. 0. 

. 

N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. A.5.(a). and Sl. 

No. A.5.(b). will render the tenderer liable to be rejected. 

 

Tender Evaluation Committee (TEC) 
   Evaluation Committee constituted by the Director, Zoological Garden, Alipore will function as Head of 

Evaluation Committee for selection of technically qualified contractors. 

 



 

 

 

Opening & evaluation of tender: 
. 

Opening of Technical Bid: 

 

Technical proposals will be opened by the Concerned Tender Inviting Authority or his authorized 

representative electronically from the website using their Digital Signature Certificate (DSC). 

Cover (folder) for Statutory Documents (Ref. Sl. No. A.5.(a)&(b.) will be opened first . If there is any 

deficiency in the Statutory Documents the tender will summarily be rejected. Decrypted (transformed into 

readable formats) documents of the statutory cover will be downloaded & handed over to the Tender 

Evaluation Committee. 

    Summary list of technically qualified tenderers will be uploaded online. Pursuant to scrutiny & decision of 

the Tender Evaluation Committee the summary list of eligible tenderers & the serial number of work for 

which their proposal will be considered will be uploaded in the web portals. 

During evaluation the committee may summon of the tenderers & seek clarification / information or 

additional documents or original hard copy of any of the documents already submitted & if these are not 

produced within the stipulated time frame, their proposals will be liable for rejection. 

 

Financial Bid 
The financial bid should contain the following documents in one cover (folder) i.e. Item of Quantities (BOQ). 

The contractor is to quote the rate (own rate) online through computer in the space marked for quoting rate in 

the BOQ. 

Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the 

contractor. 

Financial capacity of a bidder will be judged on the basis of information furnished in Section - B. 

 

Penalty for suppression / distortion of facts: 

  If any tenderer fails to produce the original hard copies of the documents like Completion Certificates and 

any other documents on demand of the Tender Evaluation Committee within a specified time frame or if any 

deviation is detected in the hard copies from the uploaded soft copies, it may be treated as submission of false 

documents by the tenderer and action may be referred to the appropriate authority for prosecution as per 

relevant Act. 

 

Rejection of Bid: 
Tendering authority reserves the right to accept or reject any Bid and to cancel the Bidding processes and 

reject all Bids at any time prior to the award of Contract without thereby incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the ground for Tendering 

authority’s action. 

 

Award of Contract 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting Authority through 

acceptance letter / Letter of Acceptance. 

The notification of award will constitute the formation of the Contract. 

 The Agreement in From No. 2911(ii)  will incorporate all agreements between the Tender Inviting Authority 

and the successful bidder. All the tender documents including N.I.T. & B.O.Q. will be the part of the contract 

documents.  

 

  



 

Section -B 

ZOOLOGICAL GARDEN,ALIPORE 

Special Terms, Conditions and Specifications. 

 

1)  General: 

Unless otherwise stipulated all the works are to be done as per general conditions and general 

specifications  as mentioned either in— 

Public Works Department Schedule of Rates for Building Works and Sanitary & Plumbing Works in 

force including up-to-date addenda and corrigenda, if any, issued from competent authority as 

applicable for the working area of concerned Circle at the time of submission of tender, or in 

 

Public Works (Roads) Department Schedule of Rates for Road Works, Bridge & Culvert Works and 

Carriage, etc. in different district of West Bengal for the working area including up-to-date addenda and 

corrigenda, if any, issued by the Superintending Engineer,  

 

GOODS AND SERVICE TAX (GST) will be applicable as per Notification No.5050-F(Y) dt. 

16.08.2017 of Finance Department, Audit Branch, Govt. of West Bengal. 

 

Constructional Labour Welfare Cess shall be @1% of the bill value . GST, Royalty & all other 

Statutory levy/ Cess will have to be borne by the selected contractor..  

 

GST (Goods & Service Tax) in tender online e-Procurement System of Govt. of West Bengal or 

wherever shall be applicable as per rules . 

2)  Definition of Engineer-in-Charge and commencement of work: 

The word “Engineer-in-Charge” means the concerned Chief Engineer. The word “Department” 

appearing anywhere in the tender documents means WBZA, who have jurisdiction, administrative or 

executive, over part or whole of the works forming the subject matter of the tender or contract. The 

word “approved” appearing anywhere in the documents means approved by the Engineer-in-Charge. In 

case, the work is transferred to any other Chief Engineer under whom the work will be executed should 

be treated as the Engineer-in-Charge. The work shall have to be taken up within seven days of the 

receipt of the work order or otherwise mentioned therein. Failure to do so will constitute a violation of 

the contract stipulation as regards of proportionate progress and timely completion of work and the 

contractor will thereby make himself liable to pay compensation or other penal action as per stipulation 

of the printed tender form. 

3)  Terms & Conditions in extended period: 

As per Clause 5 of ZGA F. No. 2911 (ii) if an extension of time for completion of the work is granted 

by the Engineer-in-Charge for cogent reasons for which the contractor have no control, it will be taken 

for granted by the working contractor that the validity of the contract is extended automatically up to 

the extended period with all terms and conditions, rates etc. remaining unaltered, i.e., the tender is 

revalidated upto the extended period. 

4)  Transportation arrangement: 

The contractor shall arrange for all means of transport required for carriage and supply of materials and 

also the materials required for the construction work. The contractor must consider this aspect while 

quoting rate. 

 



1) Contractor’s Site Office: 

The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-Charge 

where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his 

representative may desire to give to the contractor in connection with the contract, may be left or sent by 

post to such office or delivered to the contractor’s authorized agent or representative. For such intimation 

to the contractor’s site office, it shall be deemed to be sufficient enough to be served upon the contractor.. 

 

 

2) Electrical Supervisor :-  

The Contractor shall engage one Electrical supervisor for supervision of electrical works having valid 

supervisory competency Certificate issued by the Directorate of electricity . 

 

3) Eligibility criteria for participation in tender :- 

• The intending Tenderers should produce credentials of a similar nature works of    i) completed 

work of the minimum value of 40% of the estimated amount put to tender during 5(five) years 

prior to the date of issue of the tender notice or  2(two) similar nature of completed work, each of 

the minimum value 30% of the estimated amount put to tender during 5(five) years prior to the 

date of issue of the tender notice. 

• Neither prospective Tendered nor any of the constituent partners had been debarred to participate in 

any Tender by the State/ Central Government, State /Central Government undertaking, Statutory/ 

Autonomous bodies constituted under the Central/ State statute during the last 5 (five) years prior to 

the date of this NIT. Such debarring will be considered as disqualification towards eligibility. (A 

declaration in this respect has to be furnished by the prospective bidders as per prescribed format in 

non-judicial stamp paper, must be uploaded with both sides of Stamp Paper - Affidavit-Y). 

• An affidavit mentioning the name of technical staff. 

• Bidders are required to have Trade License, P-Tax Registration and GST Registration with 

Government of West Bengal. 

• Up to date p-tax challan, EPF & ESI registration. 

• Bidders shall be in similar business for more than 5 years 

• Bidders are required to submit income tax return acknowledgement, audited balance sheet and p & I 

accounts for last 5 years. 

• Agencies are required to give a detail work programmer in the form of a bar chart/work flow chart 

along with tender. 

• All affidavits are required to be submitted with stamp paper both side scanned. Without both side 

scanned stamp paper participation of bidder will be disqualified during technical evaluation. 

• Where an individual person submitting tender on behalf of a company or the firm of which he 

happens to be a director or partner, such individual person shall, while submitting any tender for and 

on behalf of such company or firm, invariably submit a copy of registered power of attorney showing 

clear authorization in his favour, by the rest of the directors of such company or the partners of such 



firm, to submit such tender. The Power of Attorney shall have to be registered in accordance with the 

provisions of the Registration Act, 1908. 

• Contractors with experience who have worked with West Bengal Forest Department and West Bengal 

Zoo Authority for a period of at last 5(five) consecutive years with satisfactory performance 

 

 

4) Incidental and other charges: 

The cost of all materials, hire charges to tools and plants, labour, Corporation / Municipal fees for water 

supply, royalty for materials (if any), electricity and other charges of Municipalities or statutory local 

bodies, ferry charges, toll charges, loading and unloading charges, handling chargers, overhead charges 

and other charges like Sales Tax (Central and/or State), Income Tax, Octopi Duty / Terminal Tax, 

Turnover Tax, VAT, etc. will be deemed to have been covered by the rates quoted by the contractor. All 

other charges for the execution of the specified work, including supply of materials and related carriage, 

complete or finished in all respect upto the entire satisfaction of the Engineer-in-Charge of the work. No 

extra claim in this regard beyond the specified rate as per work schedule whatsoever in this respect will 

be entertained. 

 

5) Authorized Representative of Contractor: 

The contractor shall not assign the agreement or sublet any portion of the work. The contractor may 

however, appoint an authorized representative in respect of one or more of the following purpose only. 

 

6) General day to day management of work. Contractor shall submit work programme .  

7) To attend measurements when taken by the Departmental Officers and sign the records of such 

measurements which will be taken of acceptance by the contractor. 

 

The selection of the authorized representative shall be subject to the prior approval of the SAE concerned 

and the contractor shall in writing seek such approval of the SAE giving therein the name of work, 

Tender No., the Name, Address and the specimen signature of the representative whom he wants to 

appoint and the specific purposes as specified here-in-above, for which the representative will be 

authorized. Even after first approval, the SAE may issue at any subsequent date, revised directions about 

such authorized representative and the contractor shall be bound to abide by such directions. The SAE 

shall not be bound to assign any reason for his revised directions. Any notice, correspondences, etc. 

issued to the authorized representative or left at his address, will be deemed to have been issued to the 

contractor. 

 

8) Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the authority. Otherwise 

the authority shall not be bound to take cognizance of such power of attorney. 

 

9) Extension of time: 

For cogent reasons over which the contractor will have no control and which will retard the progress, 

extension of time for the period lost will be granted on receipt of application from the contractor before 

the expiry date of contract. No claim whatsoever for idle labour, additional establishment, enhanced cost 

of materials and labour and hire charges of tools & plants, etc. would be entertained under any 

circumstances. The contractor should consider the above factor while quoting his rate. Applications for 



such extension of time should be submitted by the contractor in the manner indicated in Clause-5 of the 

printed form of ZGA 2911. 

 

 

10) Contractor’s Go-down : 

The contractor must provide suitable go-downs for cement and other materials at the site of work. The 

cement go-down is to be sufficient in capacity and it must be water tight with either an elevated floor 

with proper ventilation arrangement underneath the floor or if solid raised floor is made, cement is to be 

stored on bamboo or timber dunnage to the satisfaction of the SAE. No separate payment will be made 

for these go-downs or for the store yard. Cement, which is found at the time of use to have been 

damaged, shall be rejected and must immediately be removed from the site by the contractor as per 

direction of the SAE. 

 

11) Arrangement of Land: 

The contractor will arrange land for setting up of Camp office, his go-down, store yard, labour camp etc. 

at his own cost for the execution of the work. Departmental land, if available and if applied for, may be 

spared for the purpose on usual charges as fixed by the Competent Authority. 

 

12) Use of Garden Land: 

Before using any space in Garden land for any purpose whatsoever, approval of the Director will be 

required. Garden land, if available and if applied for, may be spared for the purpose on usual charges as 

fixed by the  Authority. The contractor shall make his own arrangements for storage of tools, plant, 

equipments, materials, etc. of adequate capacity and shall clear and remove on completion of work, the 

shed, huts, etc. which he might have erected in Garden land. If after such use, the contractor fails to clear 

the land, garden authority will arrange to remove those installation and adequate recovery will be made 

from the the contractor ,in the manner as deemed fit by the authority. 

 

13) Work Order Book : 

The contractor shall within seven days of receipt of the order to take up work, supply at his own cost one 

Work Order Book to Engineering cell, who is authorized to receive and keep in custody the Work Order 

Book on behalf of the garden authority. The Work Order Book shall be kept at the site of work under the 

custody of Sub-Assistant Engineer or his authorized representative. The Work Order Book shall have 

machine numbered pages in triplicates. Directions or instruction from garden officers to be issued to the 

Contractor will be entered (in triplicate) in the Work Order Book (except when such directions or 

instructions are given by separate letters). The contractor or his authorized representative shall regularly 

note the entries made in the Work Order Book and also record thereon the action taken or being taken by 

him complying with the said directions or instruction on any relevant point relating to the work. The 

contractor or his authorized representative may take away the triplicate page of the Work Order Book for 

his own record and guidance. 

 

Cases of supplementary items or any claims may not be entertained unless supported by entries in the 

Work Order Book or any written order from the Tender Accepting Authority. 

 

The first page of the Work Order Book shall contain the following particulars: 

 



14) Name of the Work. 

15) Reference to contract number. 

16) Contractual rate in percentage. 

17) Date of opening of the Work Order Book. 

18) Name and address of the Contractor. 

19) Signature of the Contractor. 

20) Name & address of the Authorized representative (if any). 

21) Specific purpose(s) for which the contractor’s representative is authorized to act on behalf of the 

Contractor. 

22) Signature of the authorized representative duly attested by the Contractor. 

23) Signature of the Sub Assistant Engineer concerned. 

24) Date of actual completion of work. 

25) Date of recording final measurement. 

Entries in 10 above shall be filled in on completion of the work and before the Work Order Book 

is recorded by Sub Assistant Engineer. 

 

26) Clearing of Materials: 

Before starting any work, work site, where necessary, must be properly dressed after cutting clearing all 

varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the alignment or site of 

works. On completion of works all temporary structure or obstruction including pipes in underground 

work, if any, must also be removed. All scars of construction shall be obliterated and the whole site shall 

be left in a clear and neat manner to the satisfaction of the SAE. No separate payment shall be made for 

all these works, the cost thereof being deemed to have been included in the rates of various items of 

works quoted by the contractor in the schedule of probable items of works. 

 

 

27) Sundry Materials: 

The contractor must erect temporary pillars, master pillars, etc. as may be required in suitable places as 

directed by the SAE at his own cost before starting and during the work by which the departmental staff 

will check levels, layout of different works and fix up alignment and the contractor shall have to maintain 

and protect the same till completion of the work. All machineries and equipments like Level Machine, 

Staff, Theodalite etc. and other sundry material like, pegs, strings, nails, flakes, instruments, etc. and also 

skilled labour required for setting out the levels, laying out different structures, etc. shall also be supplied 

by the contractor as per direction of SAE at his own cost. 

 

28) Supplementary / Additional items of Works: 

Notwithstanding the provisions made in the related printed tender form, any item of work which can 

legitimately be considered as not stipulated in the specific price schedule of probable items of work but 

has become necessary as a reasonable contingent item during actual execution of work will have to be 

done by the Contractor, if so directed by the SAE and finally certified by AE the rates will be fixed in the 

manner as stated below :- 

29) Rate of Supplementary items shall be analyzed in the 1
st
 instant extended possible from the rates 

of the allied items of work appearing in the tender schedule. 



30) Rate of supplementary items shall be analyzed to the maximum extent possible from rates of the 

allied items of work appearing in the P.W.D. and P.W. (Roads) Department schedule of rates of 

probable items of work as will be in force at the time of N.I.T. 

31) If the rates of the supplementary items cannot be computed even after application of clauses stated 

above, the same shall be determined by analysis from market rates of material, labour and carriage 

cost prevailing at the time of execution of such items of work. Profit and overhead charges (both 

together) @ 10% (ten percent) will be allowed only. The contractual percentage will not be 

applicable. 

32) Contractual percentage shall only be applicable with regard to the portions of the analysis based 

on clause 15 (1) and (2) stated above only. 

33) It may be noted that the cases of supplementary items of claim shall not be entertained unless 

supported by entries in the Work Order Book or any written order from the tender accepting 

authority. 

 

 

34) Covered up works: 

When one item of work is to be covered up by another item of work the latter item shall not be done 

before the former item has been measured up and has been inspected by the SAE, as the authorized 

representatives of the Director and order given by him for proceeding with the latter item of work. If this 

is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by the Assistant 

Engineer, may do this inspection in respect of minor works and issue order regarding the latter item. 

 

35) Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall have to be 

approved by the SAE and checking the quality of such materials shall have to be done by the concerned 

Department or as directed by SAE prior to utilization in the work. 

 

36) Water and Energy: 

The contractor shall have to arrange at his own cost the energy required for operation of equipments and 

machineries, pumping set, illuminating work site, office, etc. that may be necessary in different stages of 

execution of work. No facility of any sort will be provided for utilization from the departmental sources. 

All cost for getting energy and / or for any purpose whatsoever will have to be borne by the contractor for 

which no claim will be entertained. However cost for energy /any other amenities will be recovered from 

the contractor’ bill, if supplied by garden authority. 

 

37) Amenities for contractors: 

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water supply, 

sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged by the 

contractor at his own cost. The cost of transport of labour, materials and all other incidental items as 

required for work shall also have to be borne by the Contractor without any extra claim from garden. 

 

38) Drawings: 



All works shall be carried out in conformity with the drawings supplied by the garden. The Contractor 

shall have to carry out all the works according to the  Drawing and Detail Working Drawings to be 

supplied by the garden from time to time. 

 

39) Serviceable Materials: 

The responsibility for stacking the serviceable materials (as per decision of the SAE) obtained during 

dismantling of existing structures/roads and handing over the same to the SAE of work of this garden lies 

with the contractor and nothing will be paid on this account. In case of any loss or damage of serviceable 

materials prior to handing over the same to this garden, full value will be recovered from the Contractor’s 

bill at rates as will be assessed by the SAE. 

 

40) Unserviceable Materials: 

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed. 

The contractor shall dressed up and clear the work site after completion of work as per direction of the 

SAE. No extra payment will be made on this account. 

41) Contractor’s risk for loss or damage: 

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles, 

boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra claim 

towards garden. 

 

42) Idle labour & additional cost: 

Whatever may be the reason for claim on idle labour, enhancement of labour rate, additional 

establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight, 

etc. would not be entertained under any circumstances. 

43) Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be supplied by the Contractor at his own 

cost; all cost of fuel and stores for proper running of the Tools and Plants must be borne by the 

Contractor. 

44) Realization of Garden claims: 

Any sum of money due and payable to the contractor (including security deposit returnable to 

him) under this contract may be approached by the garden authority. . 

45) Compliance of different Acts: 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages 

Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and the rules and orders issued 

hereunder from time to time. If he fails to do so, SAE of the work may at his discretion, take 

necessary measure over the contract. 

 

The Contractor shall also make himself liable for any pecuniary liabilities arising out on account 

of any violation of the provision of the said Act(s). The Contractor must obtain necessary 

certificate and license from the concerned Registering Office under the Contract Labour 

(Regulation & Abolition) Act, 1970. 

 

The contractor shall be bound to furnish to the SAE all the returns, particulars or date as are called 

for from time to time in connection with implementation of the provisions of the above Acts and 

Rules and timely submission of the same, failing which the contractor will be liable for breach of 

contract and the SAE may at his discretion take necessary measures over the contract. 

 



46) Safety, Security and Protection of the Environment: 

The Contractor shall, throughout the execution and completion of the Works remove the defects 

therein at his own cost : 

 

47) The contractor shall have full regard for the safety of all persons and the Works. 

 

48) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 

when and where necessary or required by the SAE for the protection of the Works or for the 

safety and convenience of the public or others, 

 

49) Take all reasonable steps to protect the environment on and off the Site and to avoid damage or 

nuisance to persons or to property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation, 

 

50) Ensure that all lights provided by the Contractor shall be screened so as not to interfere with any 

signal light of the railways or with any traffic or signal lights of any local or other authority. 

 

51) Commencement of work: 

The work must be taken up within the date as stipulated in the work order and completed in all 

respects within the period specified in Notice Inviting Tender. 

 

52) Programme of work: 

Before actual commencement of work the contractor shall submit a programme of construction of 

work with methodology clearly showing the required materials, men and equipment. The 

contractor will submit a programme of construction in the pattern of Bar Chart or Critical Path 

Method and a time table divided into four equal periods of progress of work to complete the work 

within the specific period for approval of the Director who reserves the right to make addition, 

alterations and substitutions to such programme in consultation with the contractor and such 

approved programme shall be adhered to by the contractor unless the same is subsequently found 

impracticable in part or full in the opinion of the Director and is modified by him. The contractor 

must pray in writing, showing sufficient reasons therein for modification of programme. The 

conditions laid down in clause 2 of the printed tender form regarding the division of total period 

and progress to work and the time table there for as provided in the said clause shall be deemed to 

have been sufficiently complied with the actual progress of work and does not fall short of the 

progress laid down in the approved time table for one fourth, half and three fourth of time allowed 

for the work. 

 

53) Setting out of the work: 



The contractor shall be responsible for the true and perfect setting out of the work and for the 

correctness of the position, levels, dimensions and alignments of all parts of work. If any 

rectification or adjustment becomes necessary the contractor shall have to do the same at his own 

cost according to the direction of the Director. During progress of works, if any, error appears or 

arises in respect of position, level, dimensions or alignment of any part of the work contractor 

shall at his own cost rectify such defects to the satisfaction of the SAE. Any setting out that may 

be done or checked by either of them shall not in any way relieve the contractor of his 

responsibility for correctness and rectification thereof. 

 

54) Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground or 

overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case 

disturbances of service utilities is found unavoidable the matter should immediately be brought to 

the notice of the SAE and necessary precautionary measures as would be directed by the SAE 

shall be carried out at the cost and expenses of the contractor. If the service utilities are damaged 

or disturbed in any way by the contractor during execution of the work, the cost of rectification or 

restoration of damages as would be fixed by the SAE concerned will be recovered from the 

contractor. 

 

55) Testing of qualities of materials & workmanship: 

All materials and workmanship shall be in accordance with the specifications laid down in the 

contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest 

Revision) and relevant IS codes and the SAE reserves the right to test, examine and measure the 

materials/workmanship direct at the place of manufacture, fabrication or at the site of works or 

any suitable place. The contractor shall provide such assistance, instrument, machine, labour and 

materials as the SAE may require for examining, measuring and testing the works and quality, 

weight or quantity of materials used and shall supply samples for testing as may be selected and 

required by the SAE without any extra cost. Besides this, he will carry out tests from outside 

Laboratory as per instruction of SAE. The cost of all such tests shall be borne by the agency and 

that must be considered during quoting rate. 

 

56) Timely completion of work: 

All the supply and the work must have to be completed in all respects within the time specified in 

Notice Inviting Tender from the date of commencement as mentioned in work order. Time for 

completion as specified in the tender shall be deemed to be the essence of the contract. 

 

57) Procurement of materials: 

All materials required to complete the execution of the work shall be supplied by the contractor 

after procurement from authorized and approved source. 

 

58) Rejection of materials: 

All materials brought to the site must be approved by the SAE. Rejected materials must be 

removed by the Contractor from the site within 24 hours of the issue of order to that effect. In 

case of non-compliance of such order, the SAE shall have the authority to cause such removal at 



the cost and expense of the contractor and the contractor shall not be entitled to any claim for any 

loss or damage on that account. 

 

59) Implied elements of work in items :- 

Except such items as are included in the Specific Priced Schedule of probable items and 

approximate quantities, no separate charges shall be paid for traffic control measures, shoring, 

shuttering, dewatering, curing etc. and the rates of respective items of works are to be deemed as 

inclusive of the same. 

 

60) Damaged cement: 

Any cement lying at contractor’s custody which is found at the time of use to have been damaged 

shall be rejected and must immediately be removed from the site by the contractor or disposed of 

as directed by SAE at the costs and expenses of the contractor. 

 

61) Issue of Departmental Materials: 

Departmental materials will not be issued under any circumstances. 

 

62) Force Closure: 

In case of force closure or abandonment of the works by the Department the contractor will be 

eligible to be paid for the finished work and reimbursement of expenses actually incurred thereof 

by him but not for any losses. 

 

63) Tender Rate: 

The contractor should note that the tender is strictly based on the rates quoted by the Contractor 

on the priced schedule of probable item of work. The quantities for various other items of works 

as shown in the priced schedule of probable items of works are based on the drawing and design 

prepared by the Department. If variations become necessary due to design consideration and as 

per actual site conditions, those have to be done by the contractor at the time of execution at the 

rate prescribed in the tender clause. No conditional rate will be allowed in any case. 

64) Delay due to modification of drawing and design: 

The contractor shall not be entitled for any compensation to any loss due to delays arising out of 

modification of the drawing, addition & alterations of specifications. 

 

65) Additional Conditions: 

 

A few additional conditions under special terms and conditions: 

 

66) Rate quoted shall be inclusive of clearing site as per direction of the Director. 

 

67) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Octroi and all other duties, 

if any. 

 



68) Display board (Informatory) of size 150 cm X 90 cm is to be provided at the work-site with 

aluminum plate hoisted on steel tubular pipe / angle  post to a height of 1.5 Metre at the cost of the 

contractor including fitting, fixing, painting, lettering, etc. complete as per direction of Engineer-in-

Charge. 

 

69) The Contractor is to display caution board at his own cost as per direction of Director. 

 

70) Deep excavation of trenches and left out for days shall be avoided. 

 

71) Labour welfare CESS will be deducted @ 1% (one percent) of gross bill value as per rule. 

 

72) The whole work will have to be executed as per departmental drawings available in this 

connection at the tender rate. 

 

73) Income Tax will be deducted from each bill of the contractor as per applicable rate and rules in 

force. 

 

74) In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending the 

West Bengal Finance (Sales Tax) Act, 1994 necessary LWS will be deducted as per rate in force from the 

bill in addition to other deduction as per extent rules. 

 

75) Royalty: 

The Contractor will have to submit the receipt of payment of royalty to the Government for use of 

sand, stone materials, laterite, Moorum, gravel, etc. to the SAE before preparation of bill for 

payment, when they collect the materials directly from the source. If they collect the materials 

from the authorized quarry holder or commercial establishment who directly or indirectly pay the 

royalty to the Government, necessary certificate or cash memo for sale in that respect from them 

shall have to be produced to the SAE failing which necessary deduction from the dues of the 

contractor may be made as fixed by the SAE. 

 

76) Night Work: 

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may 

however, have to execute the work at night, if instructed by the Director. For true technical or 

emergent reasons, the work may require to be executed during the night also according to the 

instruction of the SAE. In that case the contractor shall have to arrange for separate set of labour 

with sufficient and satisfactory lighting arrangement for the night work. No extra payment 

whatsoever in this respect will be made to the contractor. 

 

77) General: 

 



The information given hereafter is without any prejudice. The intending bidders should satisfy 

themselves regarding the latest conditions of the site and its surroundings by personal check and 

investigation. 

78) Name of Work: 

As mentioned in N.I.T. 

79) Scope of Work: 

The Work shall, interalia, broadly consist of:- 

80) Works as mentioned in specific Priced Schedule of probable items of work. 

81) Location of Work site: 

As mentioned in N.I.T. 

82) Working condition: 

During execution of work, contractor will remain responsible for providing unhindered passage to 

traffic on road adjacent to site, providing lighting and guarding arrangement during night for 

safety and no extra cost will be paid on this account. 

It is to be noted that there will not be any electrical facility at work site. Bidder should make his 

own arrangement for water, necessary power of lighting, welding, running of pumps etc. and the 

cost for such arrangement shall be deemed to have been included in the rates quoted by the 

bidder. 

Work shall have to be executed in accordance with the rules and regulations in vogue of 

Government of West Bengal and local authorities. 

 

83) Specifications: 

Details of Specifications to be followed in the Proposed Construction are given here-in-after, in 

the Schedule. 

 

84) Codes of Practice : 

Latest editions of the Indian Standard Specifications and codes of practice – some of which are 

mentioned below and as per departmental schedule of rates as mentioned in Sl. No. C. 1. of 

special terms & conditions of contract of bid documents (Section – C) are to be followed during 

execution of the works. 

 

i. IS 456  : Code of Practice for plain and reinforced concrete. 

 

ii. IS 800  : Code of practice for general construction in steel. 

 

iii. IS 2751  : Code of Practice for Welding of Mild Steel Plain and Deformed  

Bars for Reinforced Concrete Construction. 

 

iv. IS 383  : Specification for coarse and fine aggregates for natural sources  

for concrete. 

 

v. IS 432  : Mild steel and medium tensile steel (Part-I) bars and hard  



drawn steel wire for concrete reinforcement. 

 

vi. IS 4990  : Indian Standard Specification for  concrete shuttering works. 

 

 

 

vii. IS 2911  : Code of practice for design and construction of pile. 

 

viii. IS 1904  : Code of practice for design and construction of foundations in  

soils. 

 

ix. IS 2750  : Specification for Steel Scaffoldings. 

 

x. IS 1161  : Specification for steel tubes for structural purposes. 

 

xi. IS 3764  : Safety Code for excavation work. 

 

85) Salient Features of Project: 

 

i. As per B. O. Q. of work. 

86) Detailed Specification: 

 

87) Materials for civil work / structures: 

 

All materials to be used for structure must be procured, stored and tested before use 

conforming to respective Clauses of prevailing codes of practice. 

 

88) Cement: 

 

O.P.C. conforming to IS 12269 and P.P.C. conforming to IS 1489 shall be used. 

 

89) Coarse aggregate: 

 

Coarse aggregate shall conform to the specifications laid down in IS 383. 

 

90) Fine aggregate: 

 

Fine aggregate shall conform to the specifications laid down in IS 383. 

 

Samples of coarse and fine aggregates proposed to be used by the Contractor must 

be deposited with the SAE for his approval.  The Samples shall be fair indications 

of the general quality and shall be delivered in 3 (three) nos. 450 GMs bottles. 

 



On approval of samples one set will be retained by the SAE, one set shall be sent 

to his representative at site of works and the third set shall be returned to the 

contractor for keeping in his site office.  Any consignment which in the opinion of 

the SAE does not conform with the approved samples should be, if so directed, 

immediately removed by the Contractor at his own cost. 

91) Water: 

 

Water shall be potable, free from any harmful chemicals or suspended materials. 

 

92) Steel Reinforcement: 

All steel reinforcement shall conform to the provisions contained in IS 1786-1987.  

For reinforced concrete work in any part of the structure the provisions of IS 456-

2000 will apply. 

 

 

93) Structural Steel work: 

 Structural steel shall conform to IS 226. 

 

94) Structural Steel work: 

 Structural steel shall conform to IS 226. 

95) Concrete: 

Concrete must be produced and laid conforming to relevant clauses of IS 456. When concrete is 

specified by strength, it is termed as “Design Mix Concrete” or “Grade of Concrete”.  Such 

concrete is that in which the design of mix. i.e. determination of the proportions of cement, 

aggregates and water is arrived at to have a Target Mean strength for each grade of concrete. 

96) Mix Design: 

         The Mix design shall be done by the contractor as per IS 10262 (Recommended guide lines 

for mix design) and I.S. SP-23 (S&T) - 1982 (Hand Book on concrete Mix) and I.S. 383-1970. 

 

However, for guidance it is to be noted that the mix and water cement ratio shall be 

arrived at after preliminary tests which shall be done as per relevant clause of IS 

456. 

 

The SAE will approve the final design and job mix in accordance with stipulations 

of IS 456. The Contractor shall stick to the job mix formula approved by the SAE.  

However, the same may be modified only with specific written permission of the 

SAE. 

 

97) Admixture: 

To improve the workability of concrete and cement grout, admixtures conforming 

to I.S. 6925 and I.S. 9103 may be used on specific written permission of the 

Superintending Engineer.  Admixtures generating Hydrogen, Nitrogen etc. shall 

not be used.  The cost of admixtures and labour for mixing the same shall be 

deemed to have been included in the rates quoted for respective works. 

 

98) Construction Joint: 



Concreting shall be carried out continuously up to construction joints, the position 

and arrangements of which shall be predetermined by the SAE or his 

representative.  Any intermediate rest/pause shall also be subject to his approval.  

All construction joints shall have to be provided as per relevant clause of IS 456 – 

2000. 

 

99) Curing of Concrete: 

Concrete shall be cured properly and protected from any harmful effects. Stipulations of relevant 

Clauses of IS 456 shall be strictly adhered to. 

 

100) Testing of Concrete for R.C.C. / P.C.C. Works: 

The contractor shall provide all labour, materials and appliances including cube testing machine 

required to make test specimens for designing concrete mix and testing the quality of concrete 

going into the job. 

Test cube shall be prepared as per IS-1199.  150 mm cubes shall be made, cured & tested at 7 

days and at 28 days for compressive strength conforming to IS-516.  Strength of concrete at 7 

days age can be converted to 28 days as per IS: SP-24. 

The contractor shall make all arrangements and do everything necessary for proper making and 

curing the test specimen under the direction, supervision and control of the SAE or his 

representatives at their cost. 

The SAE or his representative may at any time direct the contractor to make specimen from the 

concrete actually going into the job. The contractor shall forthwith comply with that direction. 

 

101) Acceptance Criteria of Concrete: 

 

Acceptance criteria shall conform to relevant clauses of IS 456. 

 

Where the cube strength falls below the allowable strength specified and the SAE on the basis of 

test results is satisfied that the concrete deficient in strength is acceptable, the SAE shall have full 

power in his absolute discretion to reduce the rate as a penal measure. 

 

102) Reduced Rate for under-specified Concrete: 

The contractor shall remain fully liable for producing concrete of specified strength. In case the 

concrete is found to be acceptable as under-specified work due to deficiency in strength of 

concrete and is accepted by the SAE reduction in rate may be applied as under. 

 

Percentage reduction =
Design Strength � Observed Strength

Design Strength
 x 100 

 

If the deficiency in strength of concrete is beyond tolerable limit the SAE may at his discretion 

direct the portion of concrete certified by him so deficient in strength to be replaced by concrete 

of specified strength at the Contractor’s cost. 

 

The SAE may also at his discretion allow deficient concrete to remain but the deduction on 

account of such deficiency in strength shall be made above. 

 

103) Additional Tests of Concrete: 



For any substandard concreting due to bad workmanship, honeycombing, bulging etc. and also 

due to concreting found deficient in strength, the SAE may conduct additional tests, if required, in 

the opinion of the SAE for testing the flexural strength, durability and other required parameters 

of the concrete on cored samples or on the newly constructed structure. The following are the 

examples (not exhaustive) of tests. Any number of the tests may be carried out as decided by the 

SAE. The contractor shall arrange for the test and bear the cost of the same, as per direction of the 

SAE. If the newly constructed concrete structure fails to attain the desired strength, durability and 

other properties of the concrete by any one of the tests stated in Cl. No. D. 16.1., the SAE shall 

have discretion to get the defective portion replaced or rectified at the contractor’s cost. In such 

cases the decision of the SAE will be final and binding. 

 

104) Non-destructive Test Methods: 

105) Surface hardness Tests: 

They include the William’s Testing Pistol, Frank Spring Hammer, Einbeck Pendulum hammer. 

106) Rebound Test: 

 Schmidt rebound Hammer. 

107) Penetration Techniques: 

 These include the smitz Hammer, Split Pin and Windsor probe. 

108) Dynamic or Vibration Tests: 

 These include resonant frequency and mechanical sonic and ultrasonic pulse velocity methods. 

They include the Sonometer, the PUNDIT equipment and unltrasonic pulse velocity measuring 

equipments. 

109) Magnetic Methods: 

 They include the Pachometer and Cover meter. 

110) Chemical tests to obtain cement  content, Aggregate / ratio and grading: 

   The above tests shall be carried out by any approved laboratory or firm. 

 

111) Mode of Measurement for Payment of Concrete: 

Payment shall be made on volume of concrete as per recorded measurement. Cost of cement, stone chips, 

sand and any admixture, cost of  transportation of concrete, and its placement using pumps etc. and any 

other allied items of work, excluding reinforcement, pre-stressing steel and other accessories shall be 

deemed to have been included in the rate. 

 

112) Shuttering:- 

Form work must conform to Clause Nos.1501 to 1513 under Section 1500 of specification for 

road and bridge works – 4
th

 revision published by I.R.C. Shuttering shall be of approved type with 

hard wood timber planks true to line with smooth surface and not less than 37.5 mm thick with 4 

mm thick plywood lining over the planks.  The plywood shall conform to IS 4990 – 1993. 

However, as an alternative, sufficiently rigid steel shuttering may be used, if so desired or 

approved by the SAE. 

 



All shuttering and framing must be adequately stayed and braced to the satisfaction of the SAE 

for properly supporting the concrete during the period of hardening.  It shall be so constructed that 

it may be removed without shock of vibration to the concrete. 

 

Drawings showing shuttering details together with supporting design calculation in detail should 

be submitted by the contractor to the Engineer-in-Charge for his approval before taking up the 

work. 

 

Before concrete is placed, the shuttering must be coated with an approved preparation for 

preventing the adhesion of the concrete to the shuttering and it is to be of such a nature and so 

applied that the surface of the finished concrete is not stained.  Cares should also be taken that 

such approved preparation shall be kept out of contact with the reinforcements. The interior of all 

moulds and boxes must be thoroughly washed with a hose pipe or otherwise so as to be properly 

cleaned and free from all extraneous matter previous to the deposition of concrete. 

 

113) Mode of Measurement for Payment: 

Separate payment shall be made for shuttering, if not otherwise mentioned. Wherever necessary, 

shuttering and staging must be provided. Unless otherwise stated no payment will be made for 

such shuttering or staging and the cost thereof will be deemed to have been covered by the rate for 

relevant finished item of work. Where payment for shuttering has been specified, the rate shall be 

deemed to cover the cost of the necessary staging as well. Payment if any, for shuttering will be 

on the basis of surface area of shuttering in actual contact with concrete. 

 

114) Finishing of Concrete Surface: 

As soon as the shuttering has been removed, the visible surface of the concrete shall be rubbed 

down to perfectly smooth finish, free from all irregularities.  The finish must be produced by 

using any of the methods specified in the specifications and codes of practice. No separate 

payment will be made for finishing surfaces. 

 

115) Steel reinforcement for structure: 

This work shall consist of furnishing and placing reinforcement of the shape and dimensions 

shown on the drawings and as specified in Clause Nos. 1601 to 1609 under Section 1600 of 

Specifications for Road and Bridge Works 4
th

 – revision published by IRC. 

           Generally TMT bars of grade Fe 415 shall be used for the structure. 

The Contractor’s rate shall include the cost of reinforcements and cost of carriage for steel 

materials to work site, labour for cutting the bars to correct length, bending cold to shape, placing 

and fixing in the position as shown in drawing with black annealed wire of approved gauge 

securely tied at every inter-section or as directed. The contractor shall without extra charge 

provide all other support and fixing required and shall take precautions that all such temporary 

fixings are removed before the concrete is put in the mould. The contractor’s rate shall also 

include any initial straightening of the bars if necessary and removing loose rust or scales, if any, 

and other incidental works in this connection. It should also include the cost of supply of black 

annealed wire of approved gauge required for tying reinforcement. Cost of spot or running 

welding as and when provided as per direction of the SAE for lap splice shall be included in the 

rate. 

 

116) Mode of Measurement for Payment: 



 Payment shall be made on weight of reinforcement steel including quantity for laps and 

splices. 

 

117) Earth Work in excavation : 

118) Specification laid down in PWD schedule of rates shall be followed.  

 

119) Welding: 

Welding shall conform to the specifications laid down in relevant IS codes of practice. 

 

N.B.: Specifications of any item of works not covered here in above shall be guided by the P.W.D. / 

P.W. (Roads) Directorate’s Schedule of Rates in force at the time of N.I.T. and latest edition of relevant 

Indian Standard Specifications and Codes of Practice. 

 

 124) For Electrical works the Contractor shall have one Electrical Diploma Engineer / One Supervisor 

in its pay roll having expertise in electrical works with valid Supervisory Certificate of Competency 

issued by the Directorate of Electricity, Govt. of West Bengal .  

 

The Agency shall have the following measuring instruments :       

i. Insulation Tester (500V) Megger  

ii.Digital Multi-meter 

iii.Tong Tester . 

 

The electrical work shall be progressed with the progress of civil work. No claim of the contractor shall 

be entertained by the Department for the idle labour.  

 

The conduit shall be laid in the RCC works in general well before their concreting and in walls well 

before their plastering and in polythene pipes as per instruction of Engineer-in-Charge for electrical work.  

 

Samples of electrical materials are to be approved by the concerned SAE , Electrical Wing before use. If 

I.S.I marked material is not available it should be conforming to BIS specification amended up to date. 

 

The contractor shall submit the completion certificates and completion Plans for Electrical work as per 

General Specification. 
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AFFIDAVIT _ "Y"
(To b6 furnished in Non Judicial Stamp paper of Rs. 100.00 (Rupees Hundred only) of appropriate
value duly notarized)

Subject: Name of the Work with Tender reference no.

Reference: (N.I.T No.)

Dear Sir lMadam,

1) I, the under-signed do certify that all the statements made in the attached documents are true and
correct' I have all machineries as per NIT & all will be at site during entire period of work. In case of any
information submitted proved to be false or concealed, the application may be rejected and no
objection/claim will be raised by the under-signed.

2) The under-signed also hereby certifies that neither our firm
I\{/S" ...... noranyof constituentpartnerhadbeen
debarred to participate in tender by the any Government Department during the last 3 (three) years prior
to the date of this N.I.T. I/We have presently.. .....nos of works in my hand & I would
finish the work in time.

3) The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and./or as requested by the Department to verifu this
statement.

4) The under-signed understands that further qualifuing information may be requested and agrees to
furnish any such information at the request of the Department.

5) Certified that I have applied certified that I have applied in the tender in the capacity of individuaU as a
parfirer of a firm/authorized representative of company or society and I will not handover the job to any
other person except my employee to supervise.

Date:

Signature of authorized officer of the firm:

Title & Capacity of the officer:

Name of the Firm with Seal:

Enclosure:

(1) Statutory Documents

(2) Non Statutory Documents

I

\/
Director

Zoological Garden, Alipore
_ Dir5sisp
Zoolo6icat Cai*en,,q
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